

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

QCBS, QBS, FBS, and LCS Contract Award Notice

Scope of Contract:		Minimum Qualifying Technical Score:	
--------------------	--	-------------------------------------	--

Consultants' names	<i>[Insert name of Consultant 1]</i>	<i>[Insert name of Consultant 2]</i>	<i>[Insert name of Consultant 3]</i>	<i>[Insert name of Consultant 4]</i>	<i>[Insert name of Consultant 5]</i>
City/Country	Washington, D.C. U.S.A.				
Status:	Awarded Consultant/Firm	Evaluated Consultant/Firm	Evaluated Consultant/Firm	Evaluated Consultant/Firm	Rejected Consultant/Firm
					Not Evaluated
					Reason
Technical Score	NIL				
Financial Score					
Combined Score					
Criteria					
Specific Experience	(score)	(score)	(score)	(score)	
Work Plan & Methodology	NIL				
Key Experts					
Training					
Local input					
Price as read out					
Final Evaluation Price					
Final Negotiated Price					
Rank	1	2	3		

Proposal's not submitted by the Other Shortlisted Consultant(s)/Firm(s)

Consultants' names	<i>[Insert name of Consultant 1]</i>	<i>[Insert name of Consultant 2]</i>		
City/Country				
Proposal Submitted:				



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
BAIJNATH DISTRICT. - KANGRA(H.P.)
([email-pplitibaijnath@gmail.com](mailto:pplitibaijnath@gmail.com))

Phone & Fax No.-01894-263099

NO. ITI/BJN/IMC /2019-

Dated : 20/04 /2022

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: Govt. ITI Baijnath

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of : Classroom Dual desk

Contract Reference Number : GEMC-511687768560764

Contract Reference Date : 04-Feb-2022

Name of Awarded Firm/Individual : R & R Entepriises

*Address of Awarded individual/Firm : Vill. Majakra Sulah Tehsil Palampur Distt Kangra HP

Contract Price [INR] : 889500

Duration of Contract :

Summary scope of contract:

*At least the city and country Baijnath India


Principal
Govt. I.T.I. Baijnath
Distt. Kangra(HP)



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email id:pplitibangana@gmail.com Phone No. 01975-262766**

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: IMC of GOVT INDUSTRIAL TRAINING INSTITUTE BANGANA DISTT. UNA

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract: Up gradation of Internet Facility

Contract Reference Number: 117

Contract Reference Date: 31/01/2022


Name of Awarded Firm/Individual: BSNL LTD

*Address of Awarded individual/Firm: Hamirpur 177001 (HP)

Contract Price [INR] : 2,12,069.00

Duration of Contract: 12 months

Summary scope of contract: To upgrade the existing lease line provided by the BSNL to 10 MBPs for training and conducting CBT exams


Member Secretary-cum-
Principal Govt. I.T.I. Bangana.
Distt. Una (H.P.)



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email id:pplitibangana@gmail.com Phone No. 01975-262766**

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: GOVT INDUSTRIAL TRAINING INSTITUTE BANGANA DISTT. UNA

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Purchase of NIMI Books for Trainees

Contract Reference Number: 414

Contract Reference Date : 24/02/2022


Name of Awarded Firm/Individual: NIMI

*Address of Awarded individual/Firm: Post Box N o. 3142 CTI campus Guindy Industrial Area Estate chaanai
600032

Contract Price [INR] : 14950.00

Duration of Contract: 01 Month

Summary scope of contract: Books for Various Trade developed by NIMI as per latest NSQF level


Member Secretary-cum-
Principal Govt. I.T.I. Bangana
Distt. Una (H.P.)



OFFICE OF THE PRINCIPAL CUM MEMBER
SECY. IMC OF ITI BILASPUR
GOVT. ITI BILASPUR, NEAR IND. AREA,
DISTT. BILASPUR HP-174001
PH. 01978-224774, email : pp1itiblp@gmail.com

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity:- GOVT. INDUSTRIAL TRAINING INSTITUTE BILASPUR

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract : **Lenovo Intel Core i5 Inch Laptop (Windows 10 Professional**

Contract Reference Number : **ITI /BLP/STRIVE/Vouchers/2020-21-113**

Contract Reference Date : **21.08.2021**

Name of Awarded Firm/Individual : **PARAMOUNT IT SERVICES**

*Address of Awarded individual/Firm : **16 MW, Industrial Area Phase-1 Chandigarh 160002**

Contract Price [INR]: **128000.00**

Duration of Contract: **15 Days**

Summary scope of contract:


Member Secretary cum Principal,
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)



OFFICE OF THE PRINCIPAL CUM MEMBER
SECY. IMC OF ITI BILASPUR
GOVT. ITI BILASPUR, NEAR IND. AREA,
DISTT. BILASPUR HP-174001
PH. 01978-224774, email : pplitiblp@gmail.com

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity:- GOVT. INDUSTRIAL TRAINING INSTITUTE BILASPUR

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: HP NA GB HDD 64 2 Processor with Standard Display ALL in one PC

Contract Reference Number: ITI /BLP/STRIVE/Vouchers/2020-21-114

Contract Reference Date: 16.08.2021

Name of Awarded Firm/Individual: PARAMOUNT IT SERVICES

*Address of Awarded individual/Firm: SCP 2413-14 SECTOR 22C, CHANDIGRAH -160022

Contract Price [INR]: 895248

Duration of Contract: 03 Month

Summary scope of contract:


Member Secretary cum Principal,
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [SSS GOVT. ITI JAWALI (ITI) if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of NIL.....

Contract Reference Number : Nil

Contract Reference Date : Nil


Name of Awarded Firm/Individual :

*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:


Principal
Shaheed Surinder Singh
Govt. Industrial Training Institute
Jawali, Distt. Kangra (H.P.) - 176023

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : Govt. ITI Jogindernagar District Mandi (HP) 175015.

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of NIL

Contract Reference Number : NIL

Contract Reference Date : NIL


Name of Awarded Firm/Individual : NIL

*Address of Awarded individual/Firm : NIL

Contract Price [INR] : NIL

Duration of Contract : NIL

Summary scope of contract: NIL


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Govt. ITI Jubbal Distt. Shimla Himachal Pradesh

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] Govt. ITI Paonta Sahib

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of/Selection ofNIL.....

Contract Reference Number: NIL

Contract Reference Date: NIL


Name of Awarded Firm/Individual: NIL

*Address of Awarded individual/Firm: NIL

Contract Price [INR] : NIL

Duration of Contract: NIL

Summary scope of contract: NIL


Principal
Govt. Industrial Training Institute
Jubbal (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity IMC, Govt. ITI Kullu

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of :- Nil

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract : Nil

Summary scope of contract: Nil


Principal
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Nil

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of

Contract Reference Number :

Contract Reference Date :

Name of Awarded Firm/Individual :

*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of .Nil

Contract Reference Number : .Nil

Contract Reference Date : .Nil

Name of Awarded Firm/Individual : .Nil

*Address of Awarded individual/Firm : .Nil

Contract Price [INR] : .Nil

Duration of Contract : .Nil

Summary scope of contract: .Nil

Principal
Govt. I.T.I. Nalagarh
Distt. Solan (H.P.)

* At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Govt. ITI Paonta Sahib , Distt. Sirmour (HP)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : **NIL**

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of**NIL**

Contract Reference Number :

Contract Reference Date :

Name of Awarded Firm/Individual :



*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:

*At least the city and country


Principal,
Industrial Training Institute,
Paonta Sahib (H.P.)




**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
RAIL DISTT. HAMIRPUR (HP)**

[email:-itirail@rediffmail.com](mailto:itirail@rediffmail.com) PH: No. 01972-236563, Mob. No.-94180-63737

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. ITI RAIL

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of

Contract Reference Number :

Contract Reference Date :

Name of Awarded Firm/Individual :


*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:

There is no expenditure made by this institute to till date. Hence requisite information is nil.


Principal
Govt. ITI Rail
Distt. Hamirpur (HP)
Distt. Hamirpur (H.P.)

*At least the city and country

No. ITI/RGH/F(2)/STRIVE (Vol-III) / 2021 - 569

Dated: 19/04/22

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]-III

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH,
DISTT SIRMOUR (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE
ENHANCEMENT [STRIVE]

Description of Contract : TRAINING OF TRAINERS (TRAINING OF TEACHING AND
MANAGEMENT STAFF)

Contract Reference Number : ITI/RGH/G(2)/STRIVE/(PFMSNOTE)2022-03

Contract Reference Date : 28/03/2022


Name of Awarded Firm/Individual : NATIONAL INSTITUTE OF TECHNOLOGY, HAMIRPUR

Address of Awarded individual/Firm : NIT HAMIRPUR(H.P.) -177005

Contract Price [INR] : 99880/-

Duration of Contract : 99880/- Days of

Summary scope of contract : NA



Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)

No. ITI/RGH/G(2)/STRIVE(Vol-III) / 2021-570

Dated: 19/04/22

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]-IV

Name of Procuring Entity	:	GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH, DISTT SIRMOUR (HP)
Name of Project	:	SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
Description of Contract	:	INDUSRRIAL VISIT (FACILITIES FOR TRAINEES)
Contract Reference Number	:	ITI/RGH/G(2)/STRIVE/PFMSNOTE/2022-04
Contract Reference Date	:	12/04/2022
Name of Awarded Firm/Individual	:	CIPET BADDI
Address of Awarded individual/Firm	:	CIPET BADDI PLOT NO. 198/201, VRLA CAMPUS, JHARMAJRI, BADDI, DISTT. SOLAN
Contract Price [INR]	:	9440/-
Duration of Contract	:	9440/- 15 Days
Summary scope of contract	:	NA



Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
PHONE: 01903220005, email: sainjiti@gmail.com



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity :- Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of goods for Fitter Trade

Contract Reference Number :-GEMC-511687787537220

Contract Reference Date :- 21-02-2022


Name of Awarded Firm/Individual :-Unbrended HSS Straight Shank Drill set25

*Address of Awarded individual/Firm :- Shree Sai Enterprises 453 village Post Office Bhoa Mohalla
Takki Wala Bhoa Pathankot, Punjab 175025
India

Contract Price [INR] :-949/-

Duration of Contract : 90 days

Summary scope of contract:-Drill Bits for Trade Fitter


Member Secretary Principal
IMC For ITI Sainj Distt. Kullu (HP)

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
PHONE: 01903220005, email: sainjiti@gmail.com



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity :- Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of goods for Fitter Trade

Contract Reference Number :-GEMC-511687712828857

Contract Reference Date :- 04-02-2022

Name of Awarded Firm/Individual :- Exide Buy Back Batteries 12V/150Ah


*Address of Awarded individual/Firm :- Bhatia Inverter and Autoelectricals
A-4/148, Sector4, Rohini Dehli 85
INDIA

Contract Price [INR] :-35800.44/-

Duration of Contract : 90 days

Summary scope of contract:- Batteries for trades.

*At least the city and country


Member Secretary Principal
IMC For ITI Sainj Distt. Kullu (HP)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL

GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,

PHONE: 01903220005, email: sainjiti@gmail.com



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity :- Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of goods for Fitter Trades and office.

Contract Reference Number :-GEMC-511687715885480

Contract Reference Date :- 12-01-2022

Name of Awarded Firm/Individual :- BPE 10 KVA UPS


*Address of Awarded individual/Firm :- MG Traders 1223 Shanguli Khaurad (752) Dharampur Himachal Pradesh 173209


Contract Price [INR] :-4,49,985/-

Duration of Contract :

Summary scope of contract:- COPA trade for the uninterrupted supply of power

*At least the city and country


Member Secretary Principal
IMC For ITI Sainj Distt. Kullu (HP)



Govt. Industrial Training Institute Shahpur (Grade-A)

District Kangra, Himachal Pradesh, Pin: 176206

Phone: 01892-236001 | Email: principal@itishahpur.org | Web: www.itishahpur.org

Established in 1962 and an ISO 9001:2008 Certified Institute

Crish Rating 2018 ★★★★★

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of NIL

Contract Reference Number :

Contract Reference Date :



Name of Awarded Firm/Individual :

*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:


Principal
Govt. ITI Shahpur (Grade-A)
Shahpur, Kangra - H.P.




**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
SHAMSHI, DISTT-KULLU(H.P)**

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of: Machinery & Equipment of POCM Trade.

Contract Reference Number: GEM/2022/B/2117442

Contract Reference Date: 19-4-2022

Name of Awarded Firm/Individual: Nil

*Address of Awarded individual/Firm: Yet to be awarded (Bid in under Process on GEM)

Contract Price [INR] : Approximate 10 Lakh

Duration of Contract:

Summary scope of contract:

**Deputy Director (Trg/TE) cum Principal
Govt. Industrial Training Institute
Shamshi (Grade-A), Distt. Kullu (H.P.)
Pin-175126**

*At least the city and country

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]:
Principal Govt. ITI Solan

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of **M&E of Electronics Mechanic Trade**

Contract Reference Number : **GEMC-511687744482554**

Contract Reference Date : **11.02.2022**


Name of Awarded Firm/Individual : **Shivam Steel Classic Udyog**

*Address of Awarded individual/Firm : **Plot No. 24, Phase-II Industrial Area, Sauli Khad, Mandi, Distt. Solan(H.P.)**

Contract Price [INR]: **11000.00**

Duration of Contract: **11.02.2022-26.02.2022**

Summary scope of contract: **Solan (H.P.) & India**


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]:

Principal Govt. ITI Solan

Name of Project : **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract : Procurement of/Selection of **M&E of Electronics Mechanic Trade**

Contract Reference Number : **GEMC-511687788286575**

Contract Reference Date : **05.02.2022**


Name of Awarded Firm/Individual : **Shivam Steel Classic Udyog**

*Address of Awarded individual/Firm : **Plot No. 24, Phase-II Industrial Area, Sauli Khad, Mandi, Distt. Solan(H.P.)**

Contract Price [INR]: **9200.00**

Duration of Contract: **05.02.2022-26.02.2022**

Summary scope of contract: **Solan (H.P.) & India**


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]:
Principal Govt. ITI Solan

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of **M&E of Electronics Mechanic Trade**

Contract Reference Number : **26.02.2022**

Contract Reference Date : **05.02.2022**


Name of Awarded Firm/Individual : **Shivam Steel Classic Udyog**

*Address of Awarded individual/Firm : **Plot No. 24, Phase-II Industrial Area, Sauli Khad, Mandi, Distt. Solan(H.P.)**

Contract Price [INR]: **24900.00**

Duration of Contract: **05.02.2022-26.02.2022**

Summary scope of contract: **Solan (H.P.) & India**


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)



OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]:
Principal Govt. ITI Solan

Name of Project : **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract : Procurement of/Selection of **M&E of Electronics Mechanic Trade**

Contract Reference Number : **GEMC-511687705639743**

Contract Reference Date : **21.01.2022**


Name of Awarded Firm/Individual : **Shivam Steel Classic Udyog**

*Address of Awarded individual/Firm : **Plot No. 24, Phase-II Industrial Area, Sauli Khad, Mandi, Distt. Solan(H.P.)**

Contract Price [INR]: **6500.00**

Duration of Contract: **21.01.2022-26.02.2022**

Summary scope of contract: **Solan (H.P.) & India**


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :
Principal Govt. ITI Solan

Name of Project : **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract : Procurement of/Selection of **M&E of Various Trade**

Contract Reference Number : **GEMC-511687749703253**

Contract Reference Date : **20.01.2022**


Name of Awarded Firm/Individual : **Chirag Guleria**

*Address of Awarded individual/Firm : **348, Vill-Tilli, Mandi, Distt.- Mandi(H.P.)-175001**

Contract Price [INR]: **20400.00**

Duration of Contract: **20.01.2022-25.02.2022**

Summary scope of contract: **Solan (H.P.) & India**


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)



OFFICE OF THE PRINCIPAL CUM MEMBER SECRETARY
IMC OF GOVT. INDUSTRIAL TRAINING INSTITUTE (PWD)
SUNDER NAGAR, DISTRICT -MANDI (H.P.)



Email :- ppliti@phsni.org Contacts 01907-262083, 62083
Website: - www.himachaliti.org/phsni/

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [**Govt. ITI (PWD) Sundernagar Distt Mandi HP**] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Procurement of CCTV Cameras

Contract Reference Number : STV/ITI/ (PWD)/SNR/IMC/Supply Order/Store/2021 1129

Contract Reference Date : 05/02/2022


Name of Awarded Firm/Individual : HP State Electronics Dev. Corpn. Ltd.

*Address of Awarded individual/Firm : 1st and Ground Floor IT Bhawan Mehli Shimla -2 HP

Contract Price [INR] : **314282/-**

Duration of Contract : **314282/-**

Summary scope of contract: **314282/-**


Principal
Govt. I.T.I. for (PWD)
Sundernagar Distt. Mandi (H.P.)

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNIL.....

Contract Reference Number : N.A.

Contract Reference Date : N.A.

Name of Awarded Firm/Individual : N.A.

*Address of Awarded individual/Firm : N.A.

Contract Price [INR] : N.A.

Duration of Contract : N.A.

Summary scope of contract: N.A.

*At least the city and country

57

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
PALAMPUR, DISTT. KANGRA H.P.-176061



E-Mail- principal_itipalampur@yahoo.co.in Phone No.01894-231175 ISO NO. 29990-2010

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of *Machinery & Equipment*

Contract Reference Number :ITI/PLP/IMC/Store/2019-547

Contract Reference Date : 05.03.2022


Name of Awarded Firm/Individual :M/S Sanjeev Kumar Govt. Contractor Traders & Suppliers

*Address of Awarded individual/Firm :Vill Gasota Po Bohni Tehsil & Distt. Hamirpur.

Contract Price [INR] : 893760

Duration of Contract : 30 Days

Summary scope of contract:


Member Secretary (IMC) Cum
Principal I.T.I.
Palampur

*At least the city and country



**SKILLS STRENGTHENING FOR INDUSTRIALVALUE
ENHANCEMENT [STRIVE]**

**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
BAIJNATH DISTRICT. - KANGRA(H.P.)
([email-pplitibaijnath@gmail.com](mailto:pplitibaijnath@gmail.com))
Phone & Fax No.-01894-263099**



NO. ITI/BJN/IMC /2019-

Dated : /2022

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : Govt. ITI Baijnath

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Class Room Dual desk

Contract Reference Number: GEMC-511687768560764

Contract Reference Date: 04-Feb-2022

Duration of Contract:

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address : R & R Enterprises Vill. Majhakra Sulah Palampur, Kangra HP

Country : INDIA

BID PRICE AT OPENING [INR] : 889500/-

EVALUATED BID PRICE [INR] : 889500/-

SIGNED CONTRACT PRICE [INR] : 889500/-

**Principal
Govt. I.T.I. Baijnath
Distt. Kangra(HP)**



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email id: pplitibangana@gmail.com Phone No. 01975-262766**

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**

Contract Award Notice [CAN]

Name of Procuring Entity: - IMC of Govt. I.T.I. Bangana Distt:-Una (H.P)

Name of Project:- SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Purchase of Interactive Flat panel.

Contract Reference Number: - GEMC-511687731791614

Contract Reference Date: - 22/03/2022

Duration of Contract: - 03 months

Procurement Method: - GEM

Awarded Bidder(s): M/s Upmanyu Electronics


Address: Una H.P

Country: INDIA

BID PRICE AT OPENING [INR] : 3,60,640.00

EVALUATED BID PRICE [INR] : 3,60,640.00

SIGNED CONTRACT PRICE [INR] : 3,60,640.00


Member Secretary-cum-
Principal Govt. I.T.I. Bangana
Distt. Una (H.P.)



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email id:pplitibangana@gmail.com Phone No. 01975-262766**

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**

Contract Award Notice [CAN]

Name of Procuring Entity: - IMC of Govt. I.T.I. Bangana Distt:-Una (H.P)

Name of Project:- SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Purchase of UPS for COPA Trade.

Contract Reference Number: - GEMC-511687777144631

Contract Reference Date: - 08/03/2022

Duration of Contract: - 03 months

Procurement Method: - GEM

Awarded Bidder(s): M/s Netcomp Services


Address: Bilaspur H.P

Country: INDIA

BID PRICE AT OPENING [INR] : 2,83,185.00

EVALUATED BID PRICE [INR] : 2,83,185.00.00

SIGNED CONTRACT PRICE [INR] :2,83,185.00


Member Secretary-cum-
Principal Govt. I.T.I. Bangana
Distt. Una (H.P.)



**OFFICE OF THE PRINCIPAL CUM MEMBER
SECY. IMC OF ITI BILASPUR
GOVT. ITI BILASPUR, NEAR IND. AREA,
DISTT. BILASPUR HP-174001
PH. 01978-224774, email : pp@iti@bhp@gmail.com**

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity: Govt. Industrial Training Institute Bilaspur, Distt. Bilaspur (H.P.)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: HP NA GB HDD 64 2 Processor with Standard Display All in one PC

Contract Reference Number: ITI /BLP/STRIVE/Vouchers/2020-21-114

Contract Reference Date: 16-08-2021

Duration of Contract: 03 Month

Procurement Method: Gem Direct Purchase (after comparison)

Awarded Bidder(s):

M/s. PARAMOUNT IT SERVICES

Address : #SCP 2413-14 SECTOR 22C, CHANDIGRAH-160022

Country : INDIA

BID PRICE AT OPENING [INR] : 8,9,5248

EVALUATED BID PRICE [INR] : 8,95,248

SIGNED CONTRACT PRICE [INR] : 8,95,248


Member-Secretary cum Principal,
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)



OFFICE OF THE PRINCIPAL CUM MEMBER
SECY. IMC OF ITI BILASPUR
GOVT. ITI BILASPUR, NEAR IND. AREA,
DISTT. BILASPUR HP-174001
PH. 01978-224774, email : pplitiblp@gmail.com

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity: Govt. Industrial Training Institute Bilaspur, Distt. Bilaspur (H.P.)
Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]
Description of Contract: Lenovo Intel Core i5 Inch Laptop (Windows 10 Professional)
Contract Reference Number: ITI /BLP/STRIVE/Vouchers/2020-21-113
Contract Reference Date: 21-08-2021
Duration of Contract: 15 Days
Procurement Method: Gem Direct Purchase (after comparison)


Awarded Bidder(s):

M/s. M/s. Digital Genius
Address : # 16 MW, Industrial Area Phase-1 Chandigarh 160002
Country : INDIA

BID PRICE AT OPENING [INR] : 128000.00

EVALUATED BID PRICE [INR] : 128000.00

SIGNED CONTRACT PRICE [INR] : 128000.00


Member Secretary cum Principal,
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity SSS Govt. ITI JAWALI ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Nil

Contract Reference Number: Nil

Contract Reference Date: Nil

Duration of Contract: Nil

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :



Principal
Shaheed Surinder Singh
Govt. Industrial Training Institute
Jawali, Distt. Kangra (H.P.)-176023

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

Contract Award Notice [CAN]

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE, JOGINDERNAGAR
DISTRICT MANDI (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement of material/batteries for project work (preparation of e-Car)
of Engineering Trade

Contract Reference Number: ITI/JNR/Store/supply order/1225 & ITI/JNR/Store/supply order/32

Contract Reference Date: 31/12/2021, 11/12/2022

Duration of Contract: 90 Days

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example
only and may be modified appropriately]

Awarded Bidder(s):

M/s. A.P. Infotech


Address : Bus Stand Rehan, Tehsil Fathepur District Kangra (GP)

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 42000/- & 41904/- (Total = 83904/-)


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

Contract Award Notice [CAN]

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE, JOGINDERNAGAR
DISTRICT MANDI (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement LAN Work

Contract Reference Number: ITI/JNR/Store/supply order/214

Contract Reference Date: 04.03.2021

Duration of Contract: 90 Days

Procurement Method:* Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. R.K. Infotech


Address : Vill. Agojar P.O. Andretta Tehsil Palampur District Kangra (HP).

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 49659/-


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

Contract Award Notice [CAN]

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE, JOGINDERNAGAR
DISTRICT MANDI (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Printing of Institute Magazines.
Contract Reference Number: ITI/JNR/Store/supply order/42

Contract Reference Date: 14.01.2022

Duration of Contract: 90 Days

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Rajesh Printers


Address : Main Bus Stand Baijnath District Kangra

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 12862/-


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

Contract Award Notice [CAN]

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE, JOGINDERNAGAR
DISTRICT MANDI (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Repair of Machines.

Contract Reference Number: ITI/JNR/Store/supply order/117

Contract Reference Date: 05.01.2022

Duration of Contract: 90 Days

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. M/s Vaishnavi Sales Corporation


Address : Vill. Dalag, PO Nichli Bhatar District Bilaspur (HP).

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 29600/-


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)
(An ISO 29990: 2010 certified Institute)

Contract Award Notice [CAN]

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE, JOGINDERNAGAR
DISTRICT MANDI (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Desktop Computer

Contract Reference Number: ITI/JNR/Store/supply order/73

Contract Reference Date: 28.01.2022

Duration of Contract: 90 Days

Procurement Method:* e procurement

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. M/s Tangent Infocom Pvt. Ltd.


**Address : Block-B, 243, 2nd Floor, Pacific Business Park, Link Road Sahibabad Ind. Area,
Ghaziabad-201010**

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 1150000/-


(Tanuj Sharma)
Principal
Govt. ITI J. Nagar
Distt. Mandi (HP).
Mob 94592 96963

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Govt. Industrial Training Institute Jubbal Distt. Shimla Himachal Pradesh

Contract Award Notice [CAN]

Name of Procuring Entity: - Govt. ITI Jubbal Distt. Shimla (H.P.)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of M& E (Double Ended Pedestal Grinder, Radius Gauge, Lapping Plate and Angle Grinder etc.) for Fitter Trade

Contract Reference Number: ITI/JBL/STRIVE/ Quotations/Limited Tender/2020-1888-1891,

Contract Reference Date: 16/03/2022

Duration of Contract: One Month

Procurement Method: * Quotations

Awarded Bidder(s):

M/s. Turipati Engineers Corporations


Address : M/S Turipati Engineers Corporations Mehan P.O. Chandpur Distt. Bilaspur H.P. 174004

Country : INDIA

BID PRICE AT OPENING [INR]: 99600/-

EVALUATED BID PRICE [INR]: 99600/-

SIGNED CONTRACT PRICE [INR]: 99600/-


Principal
Govt. Industrial Training Institute
Jubbal (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Govt. Industrial Training Institute Jubbal Distt. Shimla Himachal Pradesh

Contract Award Notice [CAN]

Name of Procuring Entity: - Govt. ITI Jubbal Distt. Shimla (H.P.)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement and Installation of Computer tables with partition in COPA and IT Lab.

Contract Reference Number: ITI/JBL/Store/STRIVE/Quotation/Limited Tender/2020-1955-1958

Contract Reference Date: 28/03/2022

Duration of Contract: 2 Month

Procurement Method: Limited Tender

Awarded Bidder(s):

M/S Fancy Furniture Udyog


Address: M/S Fancy Furniture Udyog Jubbal Distt. Shimla (H.P.)

Country : INDIA

BID PRICE AT OPENING [INR]: 350000/-

EVALUATED BID PRICE [INR]: 350000/-

SIGNED CONTRACT PRICE [INR]: 350000/-


Principal
Govt. Industrial Training Institute
Jubbal (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

OFFICE OF THE PRINCIPAL

GOVT. INDUSTRIAL TRAINING INSTITUTE

KULLU DISTT. KULLU (H.P.)

Contract Award Notice [CAN-RFQ]

Name of Procuring Entity : GOVT. ITI KULLU, (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : HP Printer for COPA Trade

Contract Reference Number : GEMC-511687799088453

Contract Reference Date : 17-03-2022

Duration of Contract : 90 DAYS

Procurement Method : GEM

Awarded Bidder(s): : REMEDICS GLOBLA


Address : 111, SECTOR 7, URBAN ESTATE, NEAR ST. MICHAEL SEN. SECONDARY SCHOOL, SECTOR 7 GURGAON, HARYANA-122001

Country : INDIA

BID PRICE AT OPENING [INR]: : 62420 /-

EVALUATED BID PRICE [INR]: : 62420/-

SIGNED CONTRACT PRICE [INR] : 62420 /-


Principal
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

OFFICE OF THE PRINCIPAL

GOVT. INDUSTRIAL TRAINING INSTITUTE

KULLU DISTT. KULLU (H.P.)

Contract Award Notice [CAN-RFQ]

Name of Procuring Entity : GOVT. ITI KULLU, (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : REVOLVING CHAIR FOR COPA TRADE

Contract Reference Number : GEMC-511687737267685

Contract Reference Date : 17-03-2022

Duration of Contract : 90 DAYS

Procurement Method : GEM

Awarded Bidder(s): : WOOD SQUARE TECHNOLOGIES PRIVATE LTD

Address : PLOT NO. F-363, PHASE 8B, INDUSTRIAL AREA, SAS NAGAR, MOHALI, PUNJAB-160061

Country : INDIA

BID PRICE AT OPENING [INR]: : 90060 /-

EVALUATED BID PRICE [INR]: : 90060/-

SIGNED CONTRACT PRICE [INR] : 90060 /-


Principal
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

OFFICE OF THE PRINCIPAL

GOVT. INDUSTRIAL TRAINING INSTITUTE

KULLU DISTT. KULLU (H.P.)

Contract Award Notice [CAN-RFQ]

Name of Procuring Entity : GOVT. ITI KULLU, (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : FEBRIC PIN UP BOARD FOR ALL TRADES

Contract Reference Number : GEMC-511687716019003

Contract Reference Date : 17-03-2022

Duration of Contract : 90 DAYS

Procurement Method : GEM

Awarded Bidder(s): : WOOD SQUARE TECHNOLOGIES PRIVATE LTD

Address : PLOT NO. F-363, PHASE 8B, INDUSTRIAL AREA, SAS NAGAR, MOHALI, PUNJAB-160061

Country : INDIA

BID PRICE AT OPENING [INR]: : 49950 /-

EVALUATED BID PRICE [INR]: : 49950/-

SIGNED CONTRACT PRICE [INR] : 49950 /-


Principal
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

OFFICE OF THE PRINCIPAL

GOVT. INDUSTRIAL TRAINING INSTITUTE

KULLU DISTT. KULLU (H.P.)

Contract Award Notice [CAN-RFQ]

Name of Procuring Entity : GOVT. ITI KULLU, (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : COMPUTER TABLE FOR COPA TRADE

Contract Reference Number : GEMC-511687717375249

Contract Reference Date : 17-03-2022

Duration of Contract : 90 DAYS

Procurement Method : GEM

Awarded Bidder(s): : WOOD SQUARE TECHNOLOGIES PRIVATE LTD

Address : PLOT NO. F-363, PHASE 8B, INDUSTRIAL AREA, SAS NAGAR, MOHALI, PUNJAB-160061

Country : INDIA

BID PRICE AT OPENING [INR]: : 74500 /-

EVALUATED BID PRICE [INR]: : 74500/-

SIGNED CONTRACT PRICE [INR] : 74500 /-


Principal,
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **02**

Contract Reference Date: **05-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Ana Industrial Corporation

Address : 807 b-1, Ratpur Colony Pinjore, Ratpur Colony, Pinjore Panchkula, Haryana 133302

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 78800/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **04**

Contract Reference Date: **05-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Ana Industrial Corporation

Address : 807 b-1, Ratpur Colony Pinjore, Ratpur Colony, Pinjore Panchkula, Haryana 133302

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 34540/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **03**

Contract Reference Date: **05-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Ana Industrial Corporation

Address : 807 b-1, Ratpur Colony Pinjore, Ratpur Colony, Pinjore Panchkula, Haryana 133302

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 71196/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **05**

Contract Reference Date: **06-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Ana Industrial Corporation

Address : 807 b-1, Ratpur Colony Pinjore, Ratpur Colony, Pinjore Panchkula, Haryana 133302

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 18186/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **06**

Contract Reference Date: **07-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. BE Office Automation

Address : S.C.O. 39, 2nd Floor, MDC Sector-5, Panchkula, Haryana, 134109

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 222900/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **07**

Contract Reference Date: **07-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. BE Office Automation

Address : S.C.O. 39, 2nd Floor, MDC Sector-5, Panchkula, Haryana, 134109

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 12312/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **01**

Contract Reference Date: **05-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Asha Enterprises

Address : Khenwal Road Near FCI Godown, Mandi H.P. 175001

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 79800/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **46**

Contract Reference Date: **12-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Netcomp Services

Address : #6/7 Near Govt. P.G. College, NH 21, Bilaspur (HP)

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 83140/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **GEM**

Contract Reference Number: **45**

Contract Reference Date: **12-01-2022**

Duration of Contract: **03 Months**

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Netcomp Services

Address : #6/7 Near Govt. P.G. College, NH 21, Bilaspur (HP)

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : 157972/-

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
PALAMPUR, DISTT. KANGRA H.P.-176061



E-Mail- principal_itipalampur@yahoo.co.in Phone No.01894-231175 ISO NO. 29990-2010

Contract Award Notice [CAN]

Name of Procuring Entity: GOVT. INDUSTRIAL TRAINING INSTITUTE, PALAMPUR DISTT.
KANGRA (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement of machinery & Equipment (etc) For the up gradation of
Sewing Technology & Basic Cosmetology etc

Contract Reference Number:ITI/PLP/STRIVE/Accounts/2020-547,548

Contract Reference Date: 05.03.2022

Duration of Contract: 30 days

Procurement Method:*Request for Tenders

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example
only and may be modified appropriately]

Awarded Bidder(s):

M/s. Sanjeev Kumar Govt. Contractor & suppliers.


Address : Vill gasota Po Bohni Tehsil & Distt. Hamirpur(H.P.)

Country : INDIA

BID PRICE AT OPENING [INR] :919800

EVALUATED BID PRICE [INR] :893760

SIGNED CONTRACT PRICE [INR] :893760


Member Secretary (IMC) Cum
Principal I.T.I.
Palampur

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

GOVT. INDUSTRIAL TRAINING INSTITUTE PAONTA SAHIB ,DISTT SIRMOUR (HP)

Contract Award Notice [CAN]

Name of Procuring Entity : Govt. ITI Paonta Sahib

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofGoods

Contract Reference Number : ITI:PTA:STORE:PURCHASE:2021-

Contract Reference Date : 28/02/2022

Duration of Contract: : 30 days

Procurement Method : : Through Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Himachal Pradesh State Handicrafts and Handloom Corporation Limited

Address : Behind Bus Stand Paonta Sahib

Country : INDIA

BID PRICE AT OPENING [INR] : 42480

EVALUATED BID PRICE [INR] : 42480

SIGNED CONTRACT PRICE [INR] : 42480

Member Secretary
Cum Principal
I.T.I. Paonta Sahib

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

GOVT. INDUSTRIAL TRAINING INSTITUTE PAONTA SAHIB ,DISTT SIRMOUR (HP)

Contract Award Notice [CAN]

Name of Procuring Entity : Govt. ITI Paonta Sahib

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofGoods

Contract Reference Number : ITI:PTA:STORE:PURCHASE:2021-1123

Contract Reference Date : 28/02/2022

Duration of Contract: : 30 days

Procurement Method : : Through Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Himachal Pradesh State Handicrafts and Handloom Corporation Limited

Address : Behind Bus Stand Paonta Sahib

Country : INDIA

BID PRICE AT OPENING [INR] : 297360

EVALUATED BID PRICE [INR] : 297360

SIGNED CONTRACT PRICE [INR] : 297360

**Member Secretary
Cum Principal
I.T.I. Paonta Sahib**

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

GOVT. INDUSTRIAL TRAINING INSTITUTE PAONTA SAHIB ,DISTT SIRMOUR (HP)

Contract Award Notice [CAN]

Name of Procuring Entity : Govt. ITI Paonta Sahib

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofGoods

Contract Reference Number : ITI:PTA:STORE:PURCHASE:2021-1227

Contract Reference Date : 21/03/2022

Duration of Contract: : 30 days

Procurement Method : : Through Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Gagan Tools

Address : 29,Indira Market , Near Rly. Crossing , Yamunanagar

Country : INDIA

BID PRICE AT OPENING [INR] : 8160

EVALUATED BID PRICE [INR] : 8160

SIGNED CONTRACT PRICE [INR] : 8160


Member Secretary
Cum Principal
I.T.I. Paonta Sahib



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
RAIL DISTT. HAMIRPUR (HP)**

[email:-itirail@rediffmail.com](mailto:itirail@rediffmail.com) PH: No. 01972-236563, Mob. No.-94180-63737

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

There is no expenditure made by this institute to till date. Hence requisite information is nil.


Principal
Govt. IIT Rail
Distt. Hamirpur (HP)



**OFFICE OF THE PRINCIPAL-CUM-MEMBER SECRETARY
IMC FOR GOVT. INDUSTRIAL TRAINING INSTITUTE
RAJGARH, DISTT. SIRMOUR (HP)**
(An ISO 29990:2010 & 9001:2015 Certified)



Phone No. 01799-220070 Email-ID: itirajgarh@yahoo.com Website: <http://www.himachaliti.in/rajgarhiti>

No. ITI/RGH/F(2) / STRIVE (vol - III) / 2021-568

Dated: 19/04/22


SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]-II

Name of Procuring Entity	:	GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH, DISTT SIRMOUR (HP)
Name of Project	:	SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
Description of Contract	:	SETUP OF CLOUD BASED ITI TRAINEE MANAGEMENT SYSTEM (ICT INFRASTRUCTURE)
Contract Reference Number	:	GEM-18461535
Contract Reference Date	:	22/10/2021
Duration of Contract	:	126 DAYS
Procurement Method	:	GEM BIDDING

Awarded Bidder(s):

M/s.	:	PCUBE SOFTWARE SOLUTIONS
Address	:	PCUBE HOUSE, NEAR PALANPUR-AHMEDABAD FLYOVER, BEHIND MANGALMURTI MART, PALANPUR-385001
Country	:	INDIA
BID PRICE AT OPENING [INR]	:	115786/-
EVALUATED BID PRICE [INR]	:	115786/-
SIGNED CONTRACT PRICE [INR]	:	115786/-


Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)



**OFFICE OF THE PRINCIPAL-CUM-MEMBER SECRETARY
IMC FOR GOVT. INDUSTRIAL TRAINING INSTITUTE
RAJGARH, DISTT. SIRMOUR (HP)**
(An ISO 29990:2010 & 9001:2015 Certified)



Phone No. 01799-220070 Email-ID: itirajgarh@yahoo.com Website: <http://www.himachaliti.in/rajgarhiti>

No. 014 ITI/RGH / F(2) / STRIVE(Vol-III) / 2021-567

Dated: 19/04/22

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]-I

Name of Procuring Entity : GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH, DISTT SIRMOUR (HP)
Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
Description of Contract : INDUSTRIAL VISIT (FACILITIES FOR TRAINEES)
Contract Reference Number : ITI/RGH/G(2)/STRIVE/(PFMSNOTE)2022-01
Contract Reference Date : 28/02/2022
Duration of Contract : 15 DAYS
Procurement Method : QUOTATIONS

Awarded Bidder(s):

M/s. : M/s CHAUHAN TRAVELLERS
Address : VILLAGE SHAMOGA, PO CHOGTALLI, RAJGARH, DISTT SIRMOUR (HP)
Country : INDIA
BID PRICE AT OPENING [INR] : 12000/-
EVALUATED BID PRICE [INR] : 12000/-
SIGNED CONTRACT PRICE [INR] : 12000/-

**Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)**

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
PHONE: 01903220005, email: sainjiti@gmail.com**



Contract Award Notice [CAN]

Name of Procuring Entity :-Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement of Trade Fitter

Contract Reference Number:-GEMC-511687787537220

Contract Reference Date:- 21-02-2022

Duration of Contract: 90 days

Procurement Method:-GeM

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. :- Sh. Sai Enterprises


Address :- VPO Bhoa Pathankot, Punjab. 175025

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :-949.62


Member Secretary Principal
IMC For ITI Sainj, Distt. Kullu (HP)

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
PHONE: 01903220005, email: sainjiti@gmail.com**



Contract Award Notice [CAN]

Name of Procuring Entity :-Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement 10.0 KVA UPS for COPA Trade.

Contract Reference Number:-GEMC-511687715885480

Contract Reference Date: - 12-01-2022

Duration of Contract: 90 days

Procurement Method:-GeM

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. :- MG Traders

Address :- 1223 ShanguliKhurdaDharampurSolani Himachal Pradesh.173209

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :- 4,49,985/-


Member Secretary Principal
IMC For ITI Sainj, Distt. Kullu (HP)

**SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT
[STRIVE]**



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
PHONE: 01903220005, email: sainjiti@gmail.com**



Contract Award Notice [CAN]

Name of Procuring Entity :-Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement of Batteries for Institute.

Contract Reference Number:-GEMC-5116877128857

Contract Reference Date: - 04-02-2022

Duration of Contract: 90 days

Procurement Method:-GeM

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. :- Bhatia Inverter & Auto Electricals


Address :- A-4/148, Sector-4 Rohini Delhi-85



Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] : -35.800.44/-


Member Secretary Principal
IMC For ITI Sainj, Distt. Kullu (HP)



Govt. Industrial Training Institute Shahpur (Grade-A)
District Kangra, Himachal Pradesh, Pin: 176206
Phone: 01892-298005 | Email: principal@shahpur.itishahpur@gmail.com | Web: www.shahpur.org
Established in 1962 and an ISO 9001:2008 Certified Institute
Crisis Rating 2018: ★★★★★

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of NIL

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

Principal
Govt. ITI Shahpur (Grade-A)
Shahpur, Kangra - H.P.

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: GOVT INDUSTRIAL TRAINING INSTITUTE SHAMSHI
DISTT. KULLU

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: H.P280 G6 I5 10500 WIN 10 LED MONTIOR 19.5" COMPLETE SET

Contract Reference Number: 900

Contract Reference Date: 19-2-2022

Duration of Contract: 3 month

Procurement Method: GEM

Contract Price [INR] : 4,67,040/-

*[RFQ][clarify if this is on GEM/on e Procurement Portal or other (manual)][this is an example only and
may be modified appropriately]

Awarded Bidder(s):

M/s Paramount IT Solution

Address: Paramount It solution-(2021-2022) Basement, House NO. 164 Sector -6 MDc Panchkula


Haryana- 134109

Country: INDIA

BID PRICE AT OPENING [INR]: 4,67,040/-

EVALUATED BID PRICE [INR]: 4,67,040/-

SIGNED CONTRCT PRICE [INR]: 4,67,040/-



Deputy Director (Trg/TE) cum Principal
Govt. Industrial Training Institute
Shamshi (Grade-A), Distt. Kullu (H.P.)
Pin-175126

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]: **Govt. I.T.I. Solan**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of **M&E of various trades**

Contract Reference Number: **GEMC-511687745236200**

Contract Reference Date: **20.01.2022**

Duration of Contract: **20.01.2022-25.02.2022**

Procurement Method: **GeM**

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Shivam Steel Classic Udyog


Address : Khenwal Road Near FCI Godown, Distt.- Mandi(H.P.)-175001

Country : INDIA

BID PRICE AT OPENING [INR] : 33592.00

EVALUATED BID PRICE [INR] : 33592.00

SIGNED CONTRACT PRICE [INR] : 33592.00


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]: **Govt. I.T.I. Solan**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of **M&E of various trades**

Contract Reference Number: **GEMC-511687745236200**

Contract Reference Date: **20.01.2022**

Duration of Contract: **20.01.2022-25.02.2022**

Procurement Method: **GeM**

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. ASHA ENTERPRISES


Address : Khenwal Road Near FCI Godown, Distt.- Mandi(H.P.)-175001

Country : INDIA

BID PRICE AT OPENING [INR] : 174400.00

EVALUATED BID PRICE [INR] : 174400.00

SIGNED CONTRACT PRICE [INR] : 174400.00


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]: **Govt. I.T.I. Solan**

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of **M&E of various trades**

Contract Reference Number: **GEMC-511687789833672**

Contract Reference Date: **20.01.2022**

Duration of Contract: **20.01.2022-25.02.2022**

Procurement Method: **GeM**

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. ANA Industrial Corporation


Address : 807-B-1, Ratpur Colony, Pinjore, Panchkula, Haryana-134102

Country : INDIA

BID PRICE AT OPENING [INR] : 40600.00

EVALUATED BID PRICE [INR] : 40600.00

SIGNED CONTRACT PRICE [INR] : 40600.00


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)

OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE SOLAN (A-Grade ITI),
DISTT. SOLAN HP-173212 TeleFax: 01792-223753,
E-mail: itisolan59@gmail.com, Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level]: **Govt. I.T.I. Solan**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]**

Description of Contract: **Training of Faculties**

Contract Reference Number: **ITI/Sol/STRIVE/2021/1561-65**

Contract Reference Date: **04.04.2022**

Duration of Contract: **04.04.2022-22.04.2022**

Procurement Method: **Limited Tender**

*[RFQ] [clarify if this is on GEM/on e-Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

Osaka Consultancy_Centre of Excellence


Address : Plot No. 22/1 Main GT Road, Khampur, New Delhi-110036

Country : INDIA

BID PRICE AT OPENING [INR] : 70,800.00

EVALUATED BID PRICE [INR] : 70,800.00

SIGNED CONTRACT PRICE [INR] : 70,800.00


Principal
Govt. Industrial Training Institute
Distt. Solan (H.P.)



OFFICE OF THE PRINCIPAL CUM MEMBER SECRETARY
IMC OF GOVT. INDUSTRIAL TRAINING INSTITUTE (PWD'S)
SUNDER NAGAR, DISTRICT -MANDI (H.P.)



Email :- ppliti@phsnr@gmail.com Contacts 01907-262083, 62083
Website: - www.himachaliti.org/phsnriti/

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [Govt. ITI (PWD) Sundernagar Distt Mandi HP]

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of CCTV Cameras

Contract Reference Number: STV/ITI/ (PWD)/SNR/IMC/Supply Order/Store/2021 1129

Contract Reference Date: 05/02/2022

Duration of Contract: 30 days

Procurement Method: Request for Quotations (Direct from Govt. Agency)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):


Address : The Managing Director
HP State Electronics Dev. Corpn. Ltd.
1st and Ground Floor IT Bhawan Mehli Shimla -2..

Country : INDIA

BID PRICE AT OPENING [INR] : 314282/-

EVALUATED BID PRICE [INR] : 314282/-

SIGNED CONTRACT PRICE [INR] : 314282/-


Principal
Govt. ITI (PWD)
Sundernagar Distt. Mandi (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofNIL.....

Contract Reference Number: N.A.

Contract Reference Date: N.A.

Duration of Contract: N.A.

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. N.A.

Address : N.A.

Country : INDIA

BID PRICE AT OPENING [INR] : N.A.

EVALUATED BID PRICE [INR] : N.A.

SIGNED CONTRACT PRICE [INR] : N.A.

47

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Nil

Contract Reference Number: Nil

Contract Reference Date: Nil

Duration of Contract: Nil

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

Principal
Govt. I.T.I. Nalagarh
Distt. Solan (H.P.)

STRIVE
SUGGESTED CATEGORIZATIONS OF PROCUREMENT RELATED COM
AND
PROCUREMENT COMPLAINT TRACKING

S. No.	Suggested Categorization of Nature of Procurement Related Complaints
1	Allegation of Fraud and Corruption
2	Transparency Issue
3	Shortlist [Consultancy Services]
4	Technical Specifications [Goods and Minor Civil Works]
5	Terms of Reference [TOR]
6	Quality of Bidding Document/RFQ/RFP
7	Conflict of Interest
8	Eligibility
9	Irregularities in issuing of bidding document/RFQ/RFP
10	Bid/Proposal submission/Opening/Minutes
11	Comparison of Quotations
11	Irregularities in bid/financial proposal evaluation
12	Bid Security
13	Application of Evaluation Criteria [Goods and Minor Civil Works]
14	Technical Evaluation [Consultancy Services]
15	Combined Financial and Technical Rating [Consultancy Services]
16	Contract Negotiations
17	Applicaton of Preferential Purchase Policies
18	Contract Award
19	Performance Security
20	Own Qualification Criteria
21	Disqualificaton of Bid/Proposal
22	Qualification of Other Firm
23	Contract Administration
24	Payment
25	Other [Explain]

S. No.
1
2
3
4
5

Procurement
Level 1
Level 2
Level 3
Level 4
Level 5
Level 6
Level 7
Level 8

S No.
1
2
3

Notes :

- 1 Copies of complaints received to be kept by Procuring Entities
- 2 Dated copy of Initial Response to be kept by Procuring Entities
- 3 Dated copy of Complaint Resolution [internal approvals] to be kept by Procuring Entities
- 4 Dated copy of final resolution as conveyed to complainant to be kept by Procuring Entities

5 Date must be in "dd-mmm-yy" format only

6 It is utmost important to mention name of person and date of report who made the report in 5th and

PLAINTS AND RESOLUTION OF COMPLAINTS

NOMENCLATURE

Status of Complaint

Complaint Validated

Complaint Invalidated

Complaint Settled Between Contracting Parties

Complaint Dropped

Other [Explain]

Complaint Tracking Number Nomenclature

Name of Scheme

Name of State

Type of Procuring Entity : SPIU/ITI/IC
--

Name of Procuring Entity

Category of Procurement : Goods/Consulting Services/
--

Non Consulting Services/Minor Civil Works

Month and Year of Complaint

Numeric Number

Indicative Procurement Category
--

Goods

Services

Others (Please Specify in Remarks)

6th row of the format

Format for submission of Indicative Annual procurement plan [STRIVE]

Name of State : Himachal Pradesh

Annual Procurement Plan for Financial Year :

2022-2023

Date of Approval of Annual Procurement Plan :

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	
1	Goods	SPIU, HP	On grid Solar Power Plants	27,555,780	RA 2	Manual	HPFR 2009	No	No	Offline	National	30-Jul-21		30-Sep-22	30-Aug-22		6.0	31-Oct-22	
2	SAMC	State Apprenticeship Monitoring Cell	Furniture /Office Equipments	600,000	RA 4	E/M Procurement	HPFR 2009	Yes	Yes	GEM/E-Tender/Qootation	National	1-Apr-22	1-Jun-22	30-Sep-22	31-Dec-22		6.0	30-Sep-22	
			Awareness Workshop on apprenticeships	1,000,000	RA 4	E/M Procurement	HPFR 2009	No	No	GEM/E-Tender/Qootation	National	1-Apr-22	1-Jun-22	30-Sep-22	31-Dec-22		6.0	30-Sep-22	
			SAMC Staff Salary	700,000	RA 4	E/M Procurement	HPFR 2009	No	No	GEM/E-Tender/Qootation	National	1-Apr-22	1-Jun-22	30-Sep-22	31-Dec-22		6.0	30-Sep-22	
			TA/DA	200,000	RA 4	E/M Procurement	HPFR 2009	No	No	GEM/E-Tender/Qootation	National	1-Apr-22	1-Jun-22	30-Sep-22	31-Dec-22		6.0	30-Sep-22	
Goods			Desktop Computers with latest Configuration:06 no	4,80,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ/Bid	National	1-Mar-22		30-Apr-22	10-May-22	2 months	10-Jul-22	
Goods			Online UPS(5KVA)with backup of Min 30 mins: 02 No	2,50,000.00		1	Public Procurement	state Finacial Rules	Yes	NO	RFQ/Bid	National	15-Feb-22		5-Mar-22	10-Mar-22	1 month	20-Apr-22	
Goods			Desktop Computers with latest Configuration:06 no	4,80,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ/Bid	National	1-Mar-22		30-Apr-22	10-May-22	2 months	10-Jul-22	
Goods			Server Computer latest Configuration:01	1,20,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	1-Mar-21		30-Apr-22	10-May-22	2 months	10-Jul-22	
Furniture			computer chairs:05 no	20,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	20-Mar-22		30-Apr-22	5-May-22	15 days	20-May-22	
Furniture			Instructor Table:01 no	12,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	20-Mar-22		30-Apr-22	5-May-22	15 days	20-May-22	
Furniture			Instructor Chair : 01 no	7,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	20-Mar-22		30-Apr-22	5-May-22	15 days	20-May-22	
Furniture			Printer Table:03 no	18,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	20-Mar-22		30-Apr-22	5-May-22	15 days	20-May-22	
Furniture		Govt ITI Bangana	Peigon Hole cabinet 20 compartment:01 no	20,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ	National	20-Mar-22		30-Apr-22	5-May-22	15 days	20-May-22	
Goods			Proprietary software (Windows Operating system Latest):02 No	35,000.00		1	Public Procurement	state Finacial Rules	No	No	Direct	National	20-Mar-22		10-Apr-22	15-Apr-22	1 month	15-May-22	
ICT Infrastructure			Interactive panel:02 No	500,000.00		1	Public Procurement	state Finacial Rules	Yes	No	RFQ/Bidding	National	15-Mar-22		10-Apr-22	15-Apr-22	1 month	15-May-22	
ICT infrastructure			Upgradation of Internet facility: 10 Mbps	2,20,000.00		1	Private	state Finacial Rules	No	No	Direct	National	20-Mar-22		25-Mar-22	30-Mar-22	12 Months	2-Apr-22	
Purchase of Books			Purchase of Books related to trade ,soft skills /employment prospect	1,00,000.00		1	Public/Private/ NIMI	state Finacial Rules	No	No	RFQ/Direct	National	15-Mar-22		15-Apr-22	25-Apr-22	1 Month	30-May-22	
Training			Training of Teaching and mangement staff at Govt/Pvt Institutions , Industries	1,00,000.00		1	Public/Private	State Finacial Rules	No	No	Direct	National	15-Mar-22		30-May-22	As and when confirmation received	as per training schedule	30-May-22	
Facilities to trainees			Hiring of vehicle for transportation of Trainees to industry premisis for OJT	70,000.00		1	Public/ Private	state Finacial Rules	No	No	Direct	Local Industrial aera	15-Mar-22		30-May-22	as per confirmation from industry	One month	30-May-22	
Industry interaction			Guest lecture ,hospitality during campus interviews and counselling session, specialized training to trainees	50,000.00		1	Private	State Finacial Rules	No	No	Direct	Local industrial aera	15-Mar-22		30-May-22	as per confirmation from industry		30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
4	Tools, Equipment Furniture	Govt ITI Bilaspur	M/S Digital Genius 16 MW , Industrial Area Phase-1 Chandigarh 16002	128,000.00	RA1	Through Gem	HPFR2009	Yes	Yes	Gem	National	16-08-22	no	14-09-2021	21-08-2021	15 days		
4	Tools, Equipment Furniture	Govt ITI Bilaspur	M/S Paramount IT Services SCO 2413-14 Sector 22C, Chandigarh 160022	895,248.00	RA1	Through Gem	HPFR2009	Yes	Yes	Gem	National	16-08-22	no	16-12-2021	16-08-2021	03 month		
5	Goods	Govt. ITI Jawali	Class Room Desking/Seating	89,910	RA-1	E-procurement (GEM)	HPFR-2009	YES	YES	GEM	National Level	24.11.2021	N/A	28.02.2022	26.11.2021	3	26.02.2022	
5	Goods	Govt. ITI Jawali	Executive Table	90,296	RA-1	E-procurement (GEM)	HPFR-2009	YES	YES	GEM	National Level	15.12.2021	N/A	28.02.2022	29.11.2021	3	24.02.2022	
5	Goods	Govt. ITI Jawali	Revolving Chair	43,507	RA-1	E-procurement (GEM)	HPFR-2009	YES	YES	GEM	National Level	15.12.2021	N/A	28.02.2022	29.11.2021	3	24.02.2022	
6	Goods	Govt. ITI Jogindernagar	Equipments	42,000		Quotation	Yes	No	No	Quotation	National	11.12.2021	Nil	18.12.2021	18.12.2021	1.0	18.12.2021	
6	Goods	Govt. ITI Jogindernagar	Equipments	41,904		Quotation	Yes	No	No	Quotation	National	31.12.2021	Nil	11.01.2022	11.01.2022	2.0	11.01.2022	
6	Goods/Services	Govt. ITI Jogindernagar	Lan work	45,000		Quotation	Yes	No	No	Quotation	National	11.02.2021	Nil	04.03.2021	04.03.2021	2.0	04.03.2021	
6	Goods	Govt. ITI Jogindernagar	Institute magazines	12,800		Quotation	Yes	No	No	Quotation	National	31.12.2021	Nil	14.01.2022	14.01.2022	1.0	14.01.2022	
6	Goods/Services	Govt. ITI Jogindernagar	Repair work of machines	29,600		Quotation	Yes	No	No	Quotation	National	10.12.2021	Nil	06.01.2022	06.01.2022	1.0	05.01.2022	
6	Goods	Govt. ITI Jogindernagar	Equipments	1,150,000		e procurement	Yes	No	Yes	e procurement	National	18.01.2022	Nil	28.01.2022	28.01.2022	3.0	10.03.2022	
7	Goods	Govt. ITI Jubbal Distt.	Double Ended Pedstal Grinder, Radius gauge, Lapping Plate etc.	100,000	RA-1	HPFR-2009	HPFR-2009	No	No	Quotations	National	16-Mar-22	N/A	1-May-22	31-Mar-22	One Month	1-May-22	
7	Goods/Work	Govt. ITI Jubbal Distt.	Procurement and instalation of Computer Table in IT and COPA Lab	400,000	RA-1	HPFR-2009	HPFR-2009	No	No	Tenders	National	28-Mar-22	N/A	20-May-22	20-Apr-22	one Month	20-May-22	
7	Goods	Govt. ITI Jubbal Distt.	Procurement of Dual Desk for Fitter and COPA Trade	165,000	RA-1	Gem/ HPFR-2009	Gem/HPFR-2009	Yes	No	Gem/HPFR-2009	National	10-May-22	N/A	10-Jul-22	25-May-22	Two Months	10-Jul-22	
7	Goods	Govt. ITI Jubbal Distt.	Intractive Flat Panel Display Board	200,000	RA-1	Gem/ HPFR-2009	Gem/HPFR-2009	Yes	No	Gem/HPFR-2009	National	15-May-22	N/A	15-Jul-22	30-May-22	Two Months	15-Jul-22	
	Goods		Button Fixing Machine	115,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Air Conditioner	150,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Dual Desks	40,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Multipurpose Button Press Machine	3,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Multifunction Machine	150,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Laser Printer	15,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
8	Goods	Govt. ITI Kullu	Bus Bar	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Washing Machine	20,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Battery Charger (36 Bolt)	8,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Winding Machine	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Works		Digital Megger	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		3 Phase Wiring Electrical Panel	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Solar Panel	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Fire Extinguisher	100,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Revolving Chair	150,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Computer	900,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		White Board Magnetic Type	15,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Works		Minor Civil Work	400,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods		Networking	150,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	3/1/2022		5/30/2022	3/20/2022	3 Months	5/30/2022	
	Goods				Steel locker 24 compartment	78,800		Gem	Yes	Yes	Yes	Gem	National	6-Jan-22			6-Jan-22	
Goods			Steel book case	34,540		Gem	Yes	Yes	Yes	Gem	National	6-Jan-22			6-Jan-22		4-Feb-22	
Goods			Steel Almirah	71,196		Gem	Yes	Yes	Yes	Gem	National	6-Jan-22			6-Jan-22		4-Feb-22	
Goods			Levelling staff 5mtr	18,186		Gem	Yes	Yes	Yes	Gem	National	6-Jan-22			6-Jan-22		17-Jan-22	
Goods			Canon IR-C3120 With DADF and Toner	222,900		Gem	Yes	Yes	Yes	Gem	National	7-Jan-22			7-Jan-22		19-Jan-22	
Goods			Canon LBP6030W Printer (Laser Mono Computer Printer)	12,312		Gem	Yes	Yes	Yes	Gem	National	12-Jan-22			12-Jan-22		19-Jan-22	
Goods			DC Arc Welding rectifiere set with all accessories 400 amp	79,800		Gem	Yes	Yes	Yes	Gem	National	6-Jan-22			6-Jan-22		17-Jan-22	
Goods			Laser Color Computer Printer for A4 Size Paper	83,140		Gem	Yes	Yes	Yes	Gem	National	12-Jan-22			12-Jan-22		27-Jan-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SP/IL/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
9	Goods	Government Industrial Training (Grade-A) Mandi, Distt. Mandi H.P.	Acer intel core i5 14 laptop (Window 10 Professional)	157,972		Gem	Yes	Yes	Yes	Gem	National	12-Jan-22			12-Jan-22		19-Jan-22	
	Goods		Single Seater Desk	2,891		Petty Purchase	No	No	No	Direct Purchase	National	31-Jan-22			31-Jan-22		21-Feb-22	
	Goods		1. Rule steel 300mm both in inch and mm 2.Rule wooden 4 fold, 600 3.Hacksaw frame adjustable for 250 to 300mm 4.Scriber 200 mm	2,218		Petty Purchase	No	No	No	Direct Purchase	National	3-Feb-22			3-Feb-22		8-Feb-22	
	Goods		1.Chisel cold , flat 20mm 2.Hammer ball pein grams	2,950		Petty Purchase	No	No	No	Direct Purchase	National	1-Feb-22			1-Feb-22		9-Feb-22	
	Goods		1.Center puch 100mm 2.Hammer ball pein 500gm 3.Plumb bob 50 grams	2,865		Petty Purchase	No	No	No	Direct Purchase	National	31-Jan-22			31-Jan-22		10-Feb-22	
	Goods		1.File flat rough 300mm 2.Trowel c-125- 1 S : 6013	2,548		Petty Purchase	No	No	No	Direct Purchase	National	31-Jan-22			31-Jan-22		13-Feb-22	
	Goods		1.Level sqirit wooden 300mm 2.Screw driver 250mm 3.Wooden mallet small 1 S : 2022	2,973		Petty Purchase	No	No	No	Direct Purchase	National	5-Feb-22			5-Feb-22		10-Feb-22	
	Goods		1.Stilson wrench 200mm 2.Cutting pliers 200mm IS : 3650 3.Steel tape (5m)	2,952		Petty Purchase	No	No	No	Direct Purchase	National	31-Jan-22			31-Jan-22		13-Feb-22	
	Goods		1.Stilson wrench 350mm 2.Piler combination 200mm 3.Bending spring	2,206		Petty Purchase	No	No	No	Direct Purchase	National	11-Jan-22			11-Jan-22		21-Feb-22	
	Goods		Double face hammer	944		Petty Purchase	No	No	No	Direct Purchase	National	3-Feb-22			3-Feb-22		21-Feb-22	
	Consultancy		On site activites based soft skill development & industrial value enchancement Training Program	56640		Quotation	Yes	No	No	Quotation	National	2/11/2022			11-Feb-22		25-Mar-22	
10	ICT	Govt. Model ITI Nalagarh	Interactive Flat Panels	5.00 Lakhs	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	28-Feb-04		30-Apr-22	28-Feb-22	3.0	30-Apr-22	
	M&E		Instrument Display Board	5.00 Lakhs	RA 1	GEM	Yes	Yes	Yes	Bid	National	21-Mar-22		5-May-22	21-Mar-22	3.0	5-May-22	
11	Machinery & Equipments	Govt. Industrial Training Institute Palampur Distt. Kangra (H.P.)	Double needle machine	264,320.00		Shopping Mode	Yes	No	No	Direct Contract	National	05.03.2022		04.04.2022	05.04.2022	1 month	3 Months	
			Buton sewing Machine Lock Stitch	492,800.00		Shopping Mode	Yes	No	No	Direct Contract	National	05.03.2022		04.04.2022	05.04.2022	1 month	3 Months	
			Over Lock Machine 5 thread	91,840.00		Shopping Mode	Yes	No	No	Direct Contract	National	05.03.2022		04.04.2022	05.04.2022	1 month	3 Months	
			Industrial model steam press with vaccum table	44,800.00		Shopping Mode	Yes	No	No	Direct Contract	National	05.03.2022		04.04.2022	05.04.2022	1 month	3 Months	
			Beauty Studp	129,800.00		Shopping Mode	Yes	No	No	Direct Contract	National	16.03.2022		11.04.2022	12.04.2022	1 month	3 Months	
			Back View Mirror panel	31,610.00		Shopping Mode	Yes	No	No	Direct Contract	National	16.03.2022		11.04.2022	12.04.2022	1 month	3 Months	
			Shampoo Station with chair	96,000.00		Shopping Mode	Yes	No	No	Direct Contract	National	16.03.2022		11.04.2022	12.04.2022	1 month	3 Months	
			Facial Bed	18,500.00		Shopping Mode	Yes	No	No	Direct Contract	National	16.03.2022		11.04.2022	12.04.2022	1 month	3 Months	

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ITI/SAMC/IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	
12	Goods	Govt. ITI Paonta-Sahib	Furniture	297,360	RA-1	Quotation	HPFR-2009	No	No	Quotation	National	28-Feb-22	Nil	27-Mar-22	28-Feb-22	1 month	2 Months		
	Goods		Equipment	42,480	RA-1	Quotation	HPFR-2009	No	No	Quotation	National	28-Feb-22	Nil	27-Mar-22	28-Feb-22	1 month	2 Months		
	Goods		Equipment	8,160	RA-1	Quotation	HPFR-2009	No	No	Quotation	National	21-Mar-22	Nil	20-Apr-22	21-Mar-22	1 month	2 Months		
13	Learning Method	Govt. ITI Rail	Purchase of books and other learning material	50,000		Competitive Bidding	HPFR-2009												
	Goods		Electronics hardware	876,000		GEM	HPFR-2009	YES	NO	RFQ	National	1/17/2022		1/30/2022	3/31/2022	03 Months	03 Months		
			Mechanical	911,000		GEM	HPFR-2009	YES	NO	RFQ	National	1/20/2022							
			Iron and Steel	546,600		Limited tender	HPFR-2009	NO	YES	RFQ	National	1/10/2022		1/24/2022	4/7/2022	03 Months	03 Months		
			Electrical	314,800		Competitive Bidding	HPFR-2009												
14	COMPUTER SCREEN (02) (EQUIPMENT FURNITURE & GOODS), PROJECTOR SCREEN CUM WHITE BOARD (EQUIPMENT FURNITURE & GOODS), PROJECTOR WALLMOUNT (EQUIPMENT FURNITURE & GOODS), INTERACTIVE FLAT PANEL (01) (EQUIPMENT FURNITURE & GOODS), RACKS TO PLACE TOOLS OF ALL TRADES (EQUIPMENT FURNITURE & GOODS), TRAINING OF TEACHING AND MANAGEMENT FACILITIES FOR TRAINEES	GOVT ITI RAJGARH SIRMOUR	BID THROUGH GeM	70,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/2022	3	30-Jul-22		
			BID THROUGH GeM	400,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/2022	3	30-Jul-22		
			BID THROUGH GeM	70,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/2022	3	30-Jul-22		
			BID THROUGH GeM	10,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/2022	3	30-Jul-22		
			BID THROUGH GeM	200,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	30-Mar-22	NA	30-Jun-22	30-Mar-22	3	30-Jun-22		
			LIMITED TENDER	200,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	8-Mar-22	NA	19-May-22	19-Apr-22	3	30-Jul-22		
			LIMITED TENDER	100,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	10-Mar-22	NA	29-Mar-22	29-Mar-22	1	31-Mar-22		
			LIMITED TENDER	300,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	1-Jan-22	NA	31-Dec-22	IN PROCESS	12	31-Dec-22		
Goods			Side Draught Dry Paint Booth Overall Dimensions (mm):	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22		
			Powder Coating set up with Gun booth & Oven	200000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22		
			Green Glass Board	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22		
			Cupboard	20000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22		

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
	Goods		Crimping Tool 1.5 Sq.MM TO 16 Sq.MM 16 Sq.MM TO 95 Sq.MM	1100	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hammer ball peen With handle 450 grams (1 lb)	240	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hammer ball peen With handle. 220 grams (1/2 lb)	220	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		File half round second cut 150 mm.	240	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Combination Set 300 mm	5000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Vernier caliper 150 mm	9600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Drill twist straight shank 3 mm to 12 mm by 0.5 mm H.S.S.	6400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		File flat bastard 200 mm	2400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Wooden handle forged Soldering Iron copper bit.230V, 250 W, 350 gm	440	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Spanner adjustable 150 mm	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Double Ended tubular Box spanner set with Tommy bar. A/F 6-25 mm set of 10 Tommy Bar Dia 6, 8, 10, 12, 14, 16	1150	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Wheel dresser (One for 4 units) Star/Dresser with Holder.Length 150 mm, diamond point	450	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Machine vice - Swivel Base 125 mm	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Metal rack 1820 x 1820 x 450 cm	5200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Fire extinguisher (For 4 Units) CO2 type, 4 kg capacity	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Fire buckets with stand	1200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Torque wrench (Standard/Ratchet type) 14 to 68 Nm	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Power tools for fastening Capacity 10-18mm	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Different Profile gauges (Plate type SS) - For demonstration Metric standard	7600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Knurling tool (Diamond, Straight & Diagonal)	2900	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Indexable boring bar with inserts 1" shank	6000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPUI/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
	Goods		Temperature gauge Range 0 - 150°C	2700	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Dowel pin (straight) Dia. -1" Length -4" (Mat:Stainless Steel)	1100	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Standard Tap screws M3, M4, M5, M6, M8, M10, M12,M14, M16	2000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Lapping plate Dia. -6"	14000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Drill gauges Letter drill gauge (A to Z) , Number drill gauge (1 to 60) ,Metric drill gauge (1.5mm to12.5mm, 30 holes)	1400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Cast Iron Globe Valve (Flanged type) 150NB, Class# 150 Flange:ANSI125-B16.1	3000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		C.I. Sluice / Gate valve (flanged type) 150NB, Class# 150Flange:ANSI125-B16.1	3600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Stop cock 25NB (2-way, Threaded end)	3600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Slip-on Forged steel Flange 150NB, ANSI-B16.5, Class#150	7200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Pipe threading die with handleRatchet type Die head of 1/2" ,3/4" and 1"	5200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Damaged old spur gear to fit 50mm dia. Shaft	500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		V-belt and Flat belt to fit on pulley	1800	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Packing gasket PTFE gasket roll small size	50	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Washer, clutch, keys, jib, cotter & circlip minimum 25mm size, carbon steel material	1000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hollow punch Straight Shank Hollow Punch Sets 5-12mm	1600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Bearing different typeseach type of diameter 25mm(min.)	400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
15	Goods	Govt. ITI Sainj	Lifting sling8mm Nominal Dia. Single leg sling	500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Bearing extractor Universal gear puller 2 or 3 jaws adjustable	1500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Pulley extractor	1500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Trammel 300 mm	4000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Welder cable able to carry 300 Amps.with flexible rubber cover.	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
	Goods		Lugs for cable	350	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Earth clamps.	700	RA-1	RA-1	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Oxy - acetylene gas welding set equipment with hoses, Oxygen & Acetylene cylinders, regulator and other accessories.	58000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Gloves (Leather)	300	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Antivirus for- Clients/workstations in profile Validity of an year or more which should be renewed upon expiry.		RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hacksaw frame fixed type 300 mm	400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Spanner adjustable 150 mm	300	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hand Reamer set (Taper pin straight flute) Nominal Dia 6, 8, 10, 12, 16mm	3000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Machine Reamer parallel (Helical flute) 12 - 16mm set of 5.	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Bench working. 2400 x 1200 x 900 mm	25000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Gauge plug Single ended 5 to 55 by 5 mm. Setof 11 pcs.	17000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Screw thread micrometer with interchangeable. Pitch anvils for checking metric threads 60.0 - 25 mm LC 0.01 mm	5000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Adjustable pipe die set BSP cover pipe size 1" or 3/4"	3500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Surface roughness comparison plates N1 - N12 Grade	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Digital Vernier caliper 0 - 200 mm L.C. 0.01 mm (Optional)	13500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Pipe bender machine spool type with stand manually operated.up to 25 mm cold bending	32000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		SS and SC centre lathe (all geared) with minimum specificationCentre height 150 mm and centre distance 1000 mm along with 3 & 4 jaw chucks, sets feed control, face wheel, cross slide	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		D.E. pedestal Grinding machine with wheels rough and smooth 2 H.P.-3Phase-415V, 1500 rpm,250 Dia wheel	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Transformer welding set - continuous welding current, with all accessories and electrode holder 60% Duty Cycle with Standard Accessories	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Arc welding table (all metal top) with positioner.1200 X 1200 X 750 mm	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Gas welding table with positioner with Fire Bricks 900 X 600 X 750 mm	20000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ITI/SAMC/IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
	Goods		Online UPS 10KVA	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Online UPS 5KVA	225000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Offline UPS 1 KVA	15000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Intracative Flat Panel	200000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Batteries for UPS	100000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Raw Material for various Trades	150000	RA-1	Offline	HPFR-2019, GFR-2017	Yes	Yes	Quotations	Local	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Hydraulic and Pneumatic Cut saction and Trainer	500000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Router for Lease line	3000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Drilling Machine Pillar Type	100000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	Quotations	Local	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Drilling Machine Bench Type	120000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Solar Street Light	150000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Swivel base Machine vice	17000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Machinery and Equipment for Electrician Trade	580000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Machinery and Equipment for Painter Trade	550000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
	Goods		Fire Extinguisher	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jan-22		15-May-22	30-May-22	3.0	30-May-22	
16	GOODS	GOVT ITI SHAHPUR	SINGLE NEEDLE LOCK STICH MACHINE	500,000	RA 2	Eprocurement [EPROC]TENDER	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER	National	3/28/2022	4/2/2022	2/1/2022	4/2/2022	01 MONTH	5/18/2022	
	GOODS		WHEEL ALIGMNET MACHINE DIGITAL WHEEL BALANCER, TYRE CHANGER	550,000	RA 2	Eprocurement [EPROC]GEM BIDDING	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]GEM BIDDING	National	3/4/2022	3/25/2022	3/25/2022	4/18/2022	01 MONTH	5/18/2022	
	GOODS		ENGINE SCANNER LAPTOP	250,000	RA 2	Eprocurement [EPROC]GEM BIDDING	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]GEM BIDDING	National	4/20/2022	4/25/2022	4/30/2022	4/5/2022	01 MONTH	5/15/2022	
	GOODS		TRACTOR	700,000	RA 2	Eprocurement [EPROC]GEM BIDDING	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]GEM BIDDING	National	4/20/2022	4/25/2022	4/30/2022	4/5/2022	01 MONTH	5/15/2022	
	Machinery & Equipment		Submersible Pump Set Training System	280,000		Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22	
	Machinery & Equipment		Centrifugal Pump (Back Pull Out & Multiple Stage type) training System	290,000	1	Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ITI/SAMC/IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	
17	Machinery & Equipment	IMC shamshi	reciprocating Pump Training System	285,000		Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22		
	Machinery & Equipment		Three Phase AC Squirrel Cage Induction Motor with star Delta Starter Training System	280,000		Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22		
	Machinery & Equipment		AC Squirrel Cage Induction Motor Training System	290,000		Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22		
	Civil Work		Providing and fixing of Ceiling, paneling, Flooring etc.	500,000		Public Procurement	State Finacial rules	No.	NO.	Limited Tender	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22		
	Machinery & Equipment		Intractive Panel	500,000		Public Procurement	State Finacial rules	Yes	NO.	RFQ/Bid	Nation/Local	2-Apr-22		30-May-22	4/15/2022	45 Days	15-Jun-22		
18	ICT	Govt ITI PWD Sundemagar	CCTV Camaras	314,282	RA 1	Procurement form Govt Agency	HPFR 2009	NO	NO	Direct Purchase	National	12-Jan-22		3-Mar-22	3-Mar-22	1.0	3 Months		
19	Nil	Govt. ITI (Women) Na	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	
			Pully Puller with 3 legs 150mm & 300 mm	800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	1500	
			Bearing Puller inside and outside 200mm	800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	25000	
			Crimping Tool 1.5 sq mm to 16 sq mm	1000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	50000	
			Crimping Tool 16 sq mm to 95 sq mm	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	6000	
			Wire stripper 150mm	240	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	6000	
			Pliers long nose 150 mm	600	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	5000	
			Drill hand brace 0-100mm	400	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	3000	
			Drill SS Twist Block (2mm,5mm,6mm set of 3	600	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	3000	
			gnuge wire	200	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	2500	
			a. Cut out Relays 16A,440V	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	500	
			b. Reverse current 16A,440V	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	3000	
			c. Over current 16A,440V	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	4000	
			d. Under voltage 360V-440V	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	4500	
			Out Side Micrometer 0-25mm least count 0.01mm	900	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10-Aug-22	1500	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
			Thermometer Digital 0-150 C	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	500	10-Aug-22	
			Earth Plate 60cm X 60cm X 3.15mm Copper Plate 60cmX60cmx6mm GI Plate		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	6000	10-Aug-22	
			Earth Electrode Primary Electrode 2100x28x3.25mm Secoindary Cu Strip 20x5mm	5500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	3000	10-Aug-22	
			MCCB 100Amps,Trippl pole	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	1500	10/9/2022	
			ELCB and RCCB 25 Amp double pole and 25 amp double pole I 30mA	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	1500	10/9/2022	
			Fuses HRC and Glass Rewire type	250	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22	25000	10/9/2022	
			Capacitors-Electrolyte ,Ceramic ,Polyster film,Variable , Dual run	700	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	8-Aug-22	8-Aug-22	8-Aug-22	10-Aug-22		10/9/2022	
			Laboratory Type Induction Coil ,1000W	3500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Various Lamps-low pressure sodium lamp	3500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Cables Twisted pair,Non metallic Sheathed cable,underground feeder cable ribbon cable,Metalic sheathed cable ,Multi conductor cable ,Coaxial Cable ,Direct Buried Cable	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Bus Bar with Bract - 1 Mtr each	7800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Electrician Helmet Yellow Color	800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			RCC Pole with Accessories (MS Angle Iron , C clamp , Stay Insulators etc. and materials 6 Mtr	10000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Safety belt Standard quality	1200	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Digital Multimeter	10000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			AC Starters - Resistance type , Semi auto star delta starter ,fully auto Star delta starter,soft S-D starter - (for AC motor of 2 to 5 HP)	14000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Single phase variable Auto (0-270V,10 Amp air cooled)	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Phase sequency Indicator 3 phase 415 V	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Tong tester 0-100 Amp digital type	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Megger analog 500 Volt	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Techometer Analog type 10000RPM	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
			Lux meter led read out 0.05 to 7000lumens with battery	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Wheatstone bridge with galvanometer and battery	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Powerv factor meter Digital 440Volt ,20 Amp ,3 Phase portable box type	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Kilo wattmeter 1-1.5-3 KW pressure coil rating 240V/440,current rating 5 Amp/10 Amp analog portable type housed in bakelite case	2800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Digital Wattmeter 230 V, 1 KW,50 Hz	3800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Frequency meter 45 to 55 Hz	800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			AC voltmeter MI analog portable housed in bakelite case (75V-150V-300V-600V)	1800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Milivoltmeter centre zero analog portable housed in bakelite case (100-0-100mv)	1800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Ammeter MC analog portable box type housed in bakelite case (0-500mA,0-5A,0-25 A)	1800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			AC Ammeter MI analog portable box type housed in bakelite case (0-1A,0-5A,0-25 A)	1800	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Electric Induction Plate 1500 Watt ,240V	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			current transformer ,415v,50HZ ct Ratio 25/5A, 5VA	1000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Potential transformer 415V,50Hz PT Ratio,440V/110V,10VA	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Manual Motor coil winding machine(with step arbor)	18000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			ceilling fan coil winding machine (250V,50Hz,1 phase with speed control)	22000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Primary current injection set (250V,50Hz,1 phase output current 200amp(min)with timer)	55000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Fire Extinguisher CO2	4000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Measuring Steel Tape	400	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Combination Plier Insulated	1200	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Screw Driver Insulated	3200	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Electrician screw driver thin stem insulated handle	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	
20		Govt. ITI Bajjnath	Heavy Duty Screw Driver Insulated	10000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National								
			Electrician screw driver thin stem insulated handle	70000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Punch Centre	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Knife Double Bladed Electrician	16000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Neon Tester	2000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Steel Rule Graduated both in Metric and English Unit	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Hammer, cross peen with handle		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Discrete component trainer		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Rheostate 0-300ohm,1A		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Bench Grinder Motorized 1 HP,3 Phase double side with smooth & rough wheel with tool base		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			12V,180Amp Battery (Lead Acid) for Inverter		RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Battery -charger	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Compression testing gauge	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Cylinder liner- Dry & wet liner, press fit &slide fit liner	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Engineers stethoscope	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Injector testing set	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Oil can	2500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Outside micrometer	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Outside micrometer	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
			Piston Ring expander and remover.	4000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022	
Piston Ring groove cleaner.	4500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022			10/9/2022				

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
			Portable electric drill Machine	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Scriber with scribing black universal	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Spark plug spanner 14mm x18mm x Size	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Straight edge gauge 2 ft.	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Stud extractor set of 3	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Thermostat	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Thread pitch gauge Metric	25000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Timing lighter	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Vacuum gauge	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Vernier calliper	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Cut section models of shock absorbers	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Demonstration board of electronic Ignition system, ignition coil	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Demonstration board of MPFI system	2500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Functional/experiment model of different Type of sensors.	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Tandem master cylinder with booster	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Working Model of power windows	4000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Diesel Engine – CRDI - 4 stroke for Dismantling and Assembling with Swivelling Stand.	4500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Working Condition of Diesel Engine – CRDI- 4 stroke Engine, Assembly with fault simulation board	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Diesel Engine six Cylinder in running condition	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Four stroke petrol engine with CNG setup working condition	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			MPFI petrol engine with swivelling stand along with special tools for dismantling and assembling	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIL/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
			Ultrasonic Injection cleaning equipment	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Wheel balancing machine	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Working Condition of Petrol MPFI Engine Assembly with fault simulation board	25000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Instructors lap top with latest (vista &above) configuration pre-loaded with Operating system. And MS Office package.	50000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Machine vice Swivel Base	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Machine vice Swivel Base	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Power tools for fastening	5000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Different Profile gauges (Plate type) - For demonstration (Metric standard)	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Knurling tool (Diamond, straight & Diagonal	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Indexable boring bar with inserts	2500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Temperature gauge	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Lapping plate	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Cast Iron Globe Valve (Flanged type)	4000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			C.I Sluice / Gate valve (flanged type)	4500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Stop cock (25NB (2-way, Threaded end))	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Slip-on Forged steel Flange	500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Pipe threading die with handle	6000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Lifting sling	3000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Bearing extractor	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Pulley extractor	1500	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	
			Pillar type Drilling Machine	25000	RA 1	Direct/ Bid/Quotation	HPFR 2009	Yes	Yes	Direct/ Bid/Quotation	National	9/9/2022	9/9/2022	9/9/2022	10/9/2022		10/9/2022	

S. No.	Procurement Category	Full Name of Procuring Entity (SPILU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
21	Goods	Govt. ITI Solan	Tool & Equipment of Elect. Mech., Trade	1,000,000.00	RA-1	GeM	GeM Rule	Yes	Yes	GeM Bid	National	19.02.2022	N	01.03.2022	16.03.2022	3.0	25.04.2022	
	Goods		Machinery and Equipment of Electronics & I&CTSM Trades	1,500,000.00	RA-1	GeM	GeM Rule	Yes	Yes	GeM Bid	National	19.02.2023	N	21.03.2022	28.04.2022	3.0	23.05.2022	
	Goods		Machinery and Equipment of Various Trade	339,087.00	RA-1	GeM	GeM Rule	Yes	Yes	GeM Comparative	National	20.01.2022	N	11.02.2022	11.02.2022	3.0	25.02.2022	
	Goods		Tools and Equipment of Welder Trade	200,000.00	RA-1	GeM	GeM Rule	Yes	Yes	GeM-Bid	National	19.02.2022	N	01.03.2022	30.03.2022	3.0	23.05.2022	
	Services		Training of Faculties	70,800.00	RA-1	Tender	HPFR-2009	No	No	Limited Tender	National	04.04.2022	N	04.04.2022	13.04.2022	3.0	22.04.2022	
22	Office Equipment	Baddi Barotiwala Nalagarh Industrial Association	Office Equipment	21,193	RA 4	Manual	HPFR 2009	No	No	manual	National	01.04.2022	23.03.2022	14.04.2022	14.04.2022	1 month	14.06.2022	
		Baddi Barotiwala Nalagarh Industrial Association	Offline	8,012	RA 4	Manual	HPFR 2009	No	No	manual	National	01.04.2022	23.03.2022	14.04.2022	15.04.2022	1 month	14.06.2022	

S No.	Indicative Procurement Category
1	Goods
2	Services
3	Misc (Please Specify)

Results Area
RA 1
RA 2
RA 4

Name/Description of Procurement/Selection
Details of category eg. Furniture, equipment, etc.

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]- SAMPLE
Monitoring Compliance of Procurement Program Action Plan [Procurement PAP]

Name of State: HIMACHAL PRADESH

S. No.	Full Name of Procuring Entity (SPIU/ ITI/ SMAC/ IC)	City, District and State of Procuring Entity	PAP 1 : DISCLOSURE OF ANNUAL PROCUREMENT PLANS				PAP 2 : PROCUREMENT COMPLAINT PROTOCOL : DISCLOSURE AND MONITORING			
			Disclosed Annual Procurement Plan [Yes/No]	Is Disclosed Annual Procurement Plan for Program or Technical Assistance [TA]	If Yes, Please Provide year of Annual Procurement Plan	If Yes, Please Provide URL of Website where Annual Procurement Plans have been Disclosed	Disclosed Procurement Complaint Handling Protocol [Yes/No]	If yes, Please Provide Details of URL	If Yes, are Procurement Related Complaints being Tracked and Monitored by SPIU and NPIU [Yes/No]	If Yes, Please Provide URL of Details of Complaints Status/Tracking Monitoring as Available in Public Domain
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]
1	SPIU Himachal Pradesh	Sundernagar, Mandi, Himachal Pradesh	Yes	Program	FY22	https://techedu.hp.gov.in/sites/default/files/Strive%20Procurement%20Plan.pdf	Yes	https://techedu.hp.gov.in/?q=file/grievance-redressalpdf	Yes	No Complaints received
2	SAMC	Himachal Pradesh	Yes	Technical Assist	FY22	https://techedu.hp.gov.in/sites/default/files/Combined%20Procurement%20Data.pdf	Yes	https://techedu.hp.gov.in/?q=file/grievance-redressalpdf	No	NIL
3	Govt. ITI Baijnath	Distt. Kangra, Himachal Pradesh	Yes	Program	FY22	http://www.govtibaljnath.in/images/-/868839169Procurement%20plan2021-22_compressed.pdf		http://www.govtibaljnath.in/images/-/868839169Procurement%20plan2021-22_compressed.pdf	Yes	NA
4	IMC of ITI Bangana	Bangana, Una, H.P	Yes	For Program	2021-22	http://www.itibangana.in/pagedetail/361995/approved-procurement-plan-	Yes	http://www.itibangana.in/pagedetail/578984/strive-grievance-form	At SPIU Level	
5	IMC ITI JAWALI	Jawali , Kangra HP	Yes	Program	FY 21	sssgovtitiawali.org	Yes	sssgovtitiawali.org	Yes	NA
6	Govt. ITI Jogindernagar	HP	Yes	Yes		www.itijogindernagar.org	Yes	www.itijogindernagar.org	NA	NA
7	Govt. ITI Jub	Shimla Himachal Pradesh	Yes	Annual Procure	2021-2022	https://www.itijubbalhp.org/uploads/Procurement%20plan%20for%20year%2022.pdf	Yes	https://www.itijubbalhp.org/uploads/grievance_redressal_committee.pdf	Yes	
8	IMC GOVT ITI	KULLU	YES	Program	FY 21	http://itikullu.in/http-itikullu-in-strive-related/	No	...	Yes	...
9	Government Industrial Training Institute (Grade-A) Mandi, District Mandi H.P.	Mandi, Mandi, Himachal Pradesh	Yes	Yes	2021-2022	iti.mandi.org	Yes	http://itimandi.org/mainsite/news/strive-procurement-plan/	No	
10	Govt. Model ITI Nalagarh	Nalagarh, District - Solan (H.P)	Yes	Program	FY22	http://www.himachaliti.org/nalagarhiti/	Yes	http://www.himachaliti.org/nalagarhiti/	Yes	http://www.himachaliti.org/nalagarhiti/

S. No.	Full Name of Procuring Entity (SPIU/ ITI/ SMAC/ IC)	City, District and State of Procuring Entity	Disclosed Annual Procurement Plan [Yes/No]	Is Disclosed Annual Procurement Plan for Program or Technical Assistance [TA]	If Yes, Please Provide year of Annual Procurement Plan	If Yes, Please Provide URL of Website where Annual Procurement Plans have been Disclosed	Disclosed Procurement Complaint Handling Protocol [Yes/No]	If yes, Please Provide Details of URL	If Yes, are Procurement Related Complaints being Tracked and Monitored by SPIU and NPIU [Yes/No]	If Yes, Please Provide URL of Status/Tracking Monitoring as Available in Public Domain
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]
11	Govt. Industrial Training Institute Palampur Distt. Kangra H.P.-176061	Palampur, Kangra Himachal Pradesh	Yes	Yes	2021-22	www.palampuriti.org	Yes	www.palampuriti.org	No	www.palampuriti.org
12	Govt. ITI Paonta Sahib	Paonta Sahib, Distt. Sirmour (HP)	Yes	Program	2021-22	http://www.himachaliti.org/paontasahib/download.asp	Yes	http://www.himachaliti.org/paontasahib/grievance.aspx?formId=43	Yes	http://www.himachaliti.org/paontasahib/grievance.aspx?formId=43
13	Govt. ITI Raipura	Hamirpur, Himachal Pradesh	No	For Programme	2021-22	https://www.itirail.in/	Yes	https://www.itirail.in/	At SPIU Level	https://www.itirail.in/
14	GOVT ITI RAJGARH	SIRMOUR, HIMACHAL PRADESH	YES	Technical Assistance	FY22	http://www.himachaliti.in/Uploadimages/StriveSchemesTenderNotice/209_PROCUREMENT_PLAN_STRIVE_7ec6f628-797b-4e09-add1-901dff4f1c2d.pdf	YES	http://www.himachaliti.in/rajgarhiti/Grievance.aspx?formID=43	No	NA
15	IMC Govt. ITI Sainj	VPO & Tehsil Sainj, Distt. Kullu HP	Yes	Technical Assistance	FY22	http://itisainj.in/procurement-plan/	Yes	http://itisainj.in/grievance-redressal/	Yes	NA
16	GOVT ITI SHAHPUR DISTT KANGRA H.P.	KANGRA SHAHPUR , HIMACHAL PRADESH	Yes	Program	FY 21	http://www.itishahpur.org/Procurement%20Plan.pdf	Yes	http://www.itishahpur.org/page27.html		
17	Govt. ITI Shamshi	Kullu (H.P)	Yes	Both	FY 22	http://www.himachaliti.in/shamshiiti	Yes	http://www.himachaliti.in/shamshiiti	No	Nil
18	Principal Govt. ITI Solan	Solan, Himachal Pradesh	Yes	Yes	2020-21,2021-22	http://www.itisoln.org.in/sites/default/files/up_files/Procurement%20Plan.pdf#overlay-context=strive-scheme-1	Yes	http://www.itisoln.org.in/contact	Yes	itisoln59@gmail.com
19	Govt ITI(PWD) Sundernagar	Sundernagar , Mandi , Himachal Pradesh	Yes	Program	FY 21	http://www.himachaliti.in/phsnriti	Yes	http://www.himachaliti.in/phsnriti	Yes	http://www.himachaliti.in/phsnriti
20	Govt. Witi Nalagarh	Nalagarh solan H.p	yes	yes	20-21	http://www.himachaliti.org/nalagarhwiti/	yes	http://www.himachaliti.org/nalagarhwiti/	yes	http://www.himachaliti.org/nalagarhwiti/
21	Govt. ITI Bilaspur	Distt. Bilaspur, Himachal Pradesh	Yes	Program	FY22	www.itibilaspur.org		www.itibilaspur.org		
22	BBNIA_IC	Himachal Pradesh	No	No	FY22	No	No	No	No	NIL

Annual Procurement Plan may be prepared on the assumption that total budget will be released

NOTES : Procuring entities shall ensure that procurements are carried out as per Delegation of Financial Powers and within Categories defined as 'Eligible Expenditure' in the Operations Manual Specifications for goods to be procured shall be as per approved specifications for that trade, approved by the Competent Authority

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS (STRIVE)

State: Himachal Pradesh

Sl. No.	Full Name of Procuring Entity (SPIU/ITI/SMAC/IC)	Prourement Training Received Before Initiating	If Column C is Yes, kindly provide the below			Procurement Complaint Protocol Available in	If Yes, Kindly Provide details/URL, etc.	Prepared Procurement Plan [Yes/No]	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain	If Yes, Kindly Provide Details of Publication of Procurement	Procurement Package Number	Procurement Category [Goods/Work/Consultancy/Non-	Estimated Cost [INR]	Eprocurement [EPROC] or Manual Procurement	If EPROC, Kindly provide URL
			who received	who provided	number trained											
1	Govt. ITI Rainath	Yes	2	1	2	Yes	http://www.govtjhbainath.in/image	Yes	HPFR	Yes	http://www.govtjhbainath.in/image					
2	Govt ITI Bangana	Yes	2	1	2	Yes	http://www.itibanana.in/naoedetai	Yes	State Financial Rules	Yes	http://www.itibanana.in/naoedetai	1.00	Goods	2,50,000.00	EPROC	GEM
			2	1	2							3.00	ICT infrastrucure	5,00,000.00	EPROC	GEM
			2	1	2							3.00	Upgrading of Internet facility	2,20,000.00	Manual	NA
			2	1	2							4.00	Purchase of Book	1,00,000.00	Manual	NA
3	Govt ITI Bilaspur		2	1	2	www.itibilaspur.org	yes	2009 HPFR	no	www.itibilaspur.org						
4	GOVT. ITI JAWALI	Yes	2	1	2	Yes	techedu.hp.gov.in	Yes	HPFR 2009	Yes	techedu.hp.gov.in	GEMC-51168772709004	Furniture	90,296	EPROC	Gem.gov.in
		Yes	2	1	2	Yes	techedu.hp.gov.in	Yes	HPFR 2009	Yes	techedu.hp.gov.in	GEMC-51168771751034	Furniture	42,507	EPROC	Gem.gov.in
		Yes	2	1	2	Yes	techedu.hp.gov.in	Yes	HPFR 2009	Yes	techedu.hp.gov.in	GEMC-51168771751085	Furniture	88,910	EPROC	Gem.gov.in
5	Govt. ITI Jogindernagar	Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	Equipment	42,000	MPROC	NA
		Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	Equipment	41,904	MPROC	NA
		Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	Goods/works	45,000	MPROC	NA
		Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	Books and Periodicals	12,800	MPROC	NA
		Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	repair works	29,600	MPROC	NA
		Yes	2	1	2	Yes	www.itijoginderna	Yes	Yes	Yes	www.itijoginderna	NA	Computer	11,50,000	EMPROC	www.itijoginderna
6	IMC GOVT ITI KULLU DISTT KULLU	Yes	2	1	2	No	N/A	YES	HPFR 2009, GER 2017	YES	http://itkullu.in/btm-itikullu.in-	GEMC-51168779908845	GOODS	62,420	EPROC	http://itkullu.in/btm-itikullu.in-
		Yes	2	1	2	No	N/A	YES	HPFR 2009, GER 2018	YES	http://itkullu.in/btm-itikullu.in-	GEMC-51168773726768	GOODS	90,060	EPROC	http://itkullu.in/btm-itikullu.in-
		Yes	2	1	2	No	N/A	YES	HPFR 2009, GER 2019	YES	http://itkullu.in/btm-itikullu.in-	GEMC-51168771601900	GOODS	49,950	EPROC	http://itkullu.in/btm-itikullu.in-
		Yes	2	1	2	No	N/A	YES	HPFR 2009, GER 2020	YES	http://itkullu.in/btm-itikullu.in-	GEMC-51168771737524	GOODS	74,500	EPROC	http://itkullu.in/btm-itikullu.in-
		Yes	2	1	2	No	N/A	YES	HPFR 2009, GER 2020	YES	http://itkullu.in/btm-itikullu.in-	GEMC-51168771737524	GOODS	74,500	EPROC	http://itkullu.in/btm-itikullu.in-
7	Government Industrial Training Institute (Garde-A) Mandi H.P.	Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	78,800	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	34,540	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	71,196	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	18,186	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,22,900	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	12,312	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	79,800	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	83,140	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	1,57,972	EPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,891	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,218	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,950	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,865	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,548	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,973	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,952	MPROC	NA
		Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	2,206	MPROC	NA
Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	944	MPROC	NA		
Yes	2	1	2	Yes	http://itimandi.org/main-site/news/	Yes	Yes	Yes	http://itimandi.org/main-site/news/	NA	Goods/Consulta	56640	MPROC	NA		
8	Govt. ITI Rail	No	2	1	2	Yes	https://itirail.in/assets/uploads/files	Yes	HPFR-2009	Yes	http://itirail.in/assets/uploads/files	GEMC-51168772058513	Goods	867756.00	Eprocurement (EPROC)	http://itirail.in
9	GOVT ITI RAJGARH	Yes	2	1	2	Yes	http://www.himachaliti.in/raigarhiti	Yes	HPFR AND Gem	Yes	http://www.himachaliti.in/raigarhiti	NIL	Training	12,000	MPROC	NA
		Yes	2	1	2	Yes	http://www.himachaliti.in/raigarhiti	Yes	HPFR AND Gem	Yes	http://www.himachaliti.in/raigarhiti	NIL	Misc (Please Spec	1,15,786	EPROC	https://gem.gov.in/
		Yes	2	1	2	Yes	http://www.himachaliti.in/raigarhiti	Yes	HPFR AND Gem	Yes	http://www.himachaliti.in/raigarhiti	NIL	Training	99,880	MPROC	NA
		Yes	2	1	2	Yes	www.palampuriti.org	Yes	Yes	Yes	www.palampuriti.org		Goods	2,72,160	MPROC	
		Yes	2	1	2	Yes	www.palampuriti.org	Yes	Yes	Yes	www.palampuriti.org		Goods	4,99,520	MPROC	

Market Approach [National/International]	Open Tender/Quotations/GEM/Direct Contract	Tender Floating Date/Invitation sent	Justification for Direct Selection, if done	Supplier/ Contractor Name with City	*Eligible as per STRIVE Program	LOA/ Contract Date	Contract Amount [INR]	Contract Amount [Eq US\$] [1 US\$=INR75]	Contract Completion Date	Contract Awards details disclosed (Y/N)	If Yes, Kindly Provide details/URL, etc.	Status on Date [% Physical Progress and % Financial]	Complaint recd, if any [Yes/No]	Remarks
	GeM	22-01-2022		R & R Enterprises	Yes	GEMC-51168776856076	8,89,500	11860.00	04-Feb-2022	Yes	file://C:/Users/acer/Downloads/GEMC-51168776856076		no	
National	GEM	3-Mar-22		M/s Netcomp Services Rilasaur	Yes	8-Mar-22	2,83,185	3775.80	4-Apr-22	Y	http://www.itibangana.in/download	P-100 F-100	No	
National	GEM	16-Mar-22		M/s Upmanyu Electronics	Yes	22-Mar-22	3,60,640	4808.53	2-Apr-22	Y	http://www.itibangana.in/download	P-100 F-100	No	
National	Direct	31-Jan-22	Existing service provider	BSNL	Yes	31-Jan-22	2,12,069	2827.59	31-Mar-23	Y	http://www.itibangana.in/download	P-100 F-100	No	
National	Direct	24-Feb-22	Through NIMI	NIMI	Yes	24-Feb-22	14,950	199.33	30-Apr-22	Y	http://www.itibangana.in/download	P-00 F-100	No	
National	GEM	15.12.2021	L1	Wood Sq Technologies Pvt Ltd	Yes	29-Jan-00	90,296	90,296	26.02.2022	Yes	techedu.hp.gov.in	100.00%	No	
National	GEM	15.12.2021	L1	Wood Sq Technologies Pvt Ltd	Yes	29-Jan-00	42,507	42,507	24.02.2022	Yes	techedu.hp.gov.in	100.00%	No	
National	GEM	24.11..2021	L1	Wood Sq Technologies Pvt Ltd	Yes	26.11.2021	88,910	88,910	26.02.2022	Yes	techedu.hp.gov.in	100.00%	No	
national	Quotation	11.12.2021	NA	M/s A.P. Infotech Bus	Yes	18.12.2021	42,000	560.00	18.12.2021	Yes	www.itijogindern	100.00%	No	
national	Quotation	31.12.2021	NA	M/s A.P. Infotech Bus	Yes	11.01.2022	41,904	558.72	11.01.2022	Yes	www.itijogindern	100.00%	No	
national	Quotation	11.02.2021	NA	M/s R.K. Infotech Vill	Yes	04.03.2021	45,000	600.00	04.03.2021	Yes	www.itijogindern	100.00%	No	
national	Quotation	31.12.2021	NA	M/s Rajesh Printers	Yes	14.01.2022	12,800	170.67	14.01.2022	Yes	www.itijogindern	100.00%	No	
national	Quotation	10.12.2021	NA	M/s Vashnavi Sales	Yes	06.01.2022	29,600	394.67	05.01.2022	Yes	www.itijogindern	100.00%	No	
national	Tender	18.01.2022	NA	M/s Tangent Infocom Pvt Ltd	Yes	28.01.2022	11,50,000	15333.33	10.03.2022	Yes	www.itijogindern	100.00%	No	
National	GEM	17-Mar-22	N/A	REMEDICS GLO	YES	17-Mar-22	62,420	832.27	6-Apr-22	No	N/A	100.00%	NO	
National	GEM	17-Mar-22	N/A	WOOD SQUARE	YES	17-Mar-22	90,060	1200.80	Still Pending	no	N/A	0.00%	NO	
National	GEM	17-Mar-22	N/A	WOOD SQUARE	YES	17-Mar-22	49,950	666.00	Still Pending	No	N/A	0.00%	NO	
National	GEM	17-Mar-22	N/A	WOOD SQUARE	YES	17-Mar-22	74,500	993.33	Still Pending	No	N/A	0.00%	NO	
National	GEM	6-Jan-22	NA	M/s Ana Industrial	Yes	5-Jan-22	78,800	78800.00	4-Feb-22	Yes	www.itimandi	100.00%	No	
National	GEM	6-Jan-22	NA	M/s Ana Industrial	Yes	5-Jan-22	34,540	34540.00	4-Feb-22	Yes	www.itimandi	100.00%	No	
National	GEM	6-Jan-22	NA	M/s Ana Industrial	Yes	5-Jan-22	71,196	71196.00	4-Feb-22	Yes	www.itimandi	100.00%	No	
National	GEM	6-Jan-22	NA	M/s Ana Industrial	Yes	6-Jan-22	18,186	18186.00	17-Jan-22	Yes	www.itimandi	100.00%	No	
National	GEM	7-Jan-22	NA	M/s B.E. Office Automation	Yes	7-Jan-22	2,22,900	222900.00	19-Jan-22	Yes	www.itimandi	100.00%	No	
National	GEM	12-Jan-22	NA	M/s B.E. Office Automation	Yes	7-Jan-22	12,312	12312.00	19-Jan-22	Yes	www.itimandi	100.00%	No	
National	GEM	6-Jan-22	NA	M/s Asha Enterprises	Yes	5-Jan-22	79,800	79800.00	17-Jan-22	Yes	www.itimandi	100.00%	No	
National	GEM	12-Jan-22	NA	M/s Netcomp Services # 6/7	Yes	12-Jan-22	83,140	83140.00	27-Jan-22	Yes	www.itimandi	100.00%	No	
National	GEM	12-Jan-22	NA	M/s Netcomp Services # 6/7	Yes	12-Jan-22	1,57,972	157972.32	19-Jan-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	31-Jan-22	NA	M/s Shivam Steel Classic Livore	Yes	31-Jan-22	2,891	2891.00	21-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	3-Feb-22	NA	M/s Chirag Galeria V.P.O	Yes	3-Feb-22	2,218	2218.00	8-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	1-Feb-22	NA	M/s Chirag Galeria V.P.O	Yes	1-Feb-22	2,950	2950.00	9-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	31-Jan-22	NA	M/s Chirag Galeria V.P.O	Yes	3-Feb-22	2,865	2865.00	10-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	31-Jan-22	NA	M/s Chirag Galeria V.P.O	Yes	31-Jan-22	2,548	2548.00	13-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	5-Feb-22	NA	M/s Chirag Galeria V.P.O	Yes	5-Feb-22	2,973	2973.00	10-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	31-Jan-22	NA	M/s Chirag Galeria V.P.O	Yes	31-Jan-22	2,952	2952.00	13-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	11-Jan-22	NA	M/s Chirag Galeria V.P.O	Yes	11-Jan-22	2,206	2206.00	21-Feb-22	Yes	www.itimandi	100.00%	No	
National	Direct Contract	3-Feb-22	NA	M/s Chirag Galeria V.P.O	Yes	3-Feb-22	944	944.00	21-Feb-22	Yes	www.itimandi	100.00%	No	
National	Quotations	11-02-2022	NA	M/s Osaka Consultancy	Yes	11-Feb-22	56,640	56640.00	25-Mar-22	Yes	www.itimandi	100.00%	No	
National	GEM	17-01-2022	ELLORA COMPUTERS	Eligible	31-03-2022	867756.00	Y	https://mkp.gem.gov.in/dashbord	No	
National	Quotations	26-Feb-22	NA	CHAHAN TRAVELERS	Yes	28-Feb-22	12,000	160.00	8-Mar-22	Yes	http://www.himachaliti.in/raioarhiti	100.00%	No	
National	GEM	22-Oct-21	NA	PCUBE SOFTWARE	Yes	22-Oct-21	1,15,786	1543.81	28-Feb-22	Yes	http://www.himachaliti.in/raioarhiti	100.00%	No	
National	Direct Contract	28-Mar-22	As the National Institute of	MIT HAMIRPUR HP	Yes	28-Mar-22	99,880	1331.73	29-Mar-22	Yes	http://www.himachaliti.in/raioarhiti	100.00%	No	
National	Open Tender	05.03.2002		M/S Sanjeev kumar Govt	Yes	13.04.2022	2,64,320	3524.27		N		Both 100%	No	
National	Open Tender	05.03.2002		M/S Sanjeev kumar Govt	Yes	13.04.2022	4,92,800	6570.67		N		Both 100%	No	

Annexure-1 : Only SPIU details to be filled in this file
State Procurement Activities Data Sheet under STRIVE

Table 1: Contracts awarded under the Program component :

(Enter dates for EOI issuance and Contract Effectiveness. This will help to identify any delays in the procurement cycle and address the challenges.)

S.No.	Name of Procuring Entity	Results Area of Program	Description of Contract	Method of Procurement/Selection	Date of EOI/IFB Issuance	Date of Contract Signature	Date of Contract Effectiveness	Value of Contract [INR]
1	SPIU Himachal Pradesh	RA 2	Training Program on GST, TDS & E-Procurement	MPROC		4-Oct-21	6-Oct-21	1,19,000
2	SPIU Himachal Pradesh	RA 2	Training Program on GST, TDS & E-Procurement	MPROC		11-Oct-21	13-Oct-21	1,35,490
3	SPIU Himachal Pradesh	RA 2	Training Program on GST, TDS & E-Procurement	MPROC		10-Nov-21	12-Nov-21	1,22,870
4	SPIU Himachal Pradesh	RA 2	Skill upgradation training program (Concepts on CNC Machines)	MPROC		17-Aug-21	6-Sep-21	42,000
5	SPIU Himachal Pradesh	RA 2	Skill upgradation training program (Concepts on CNC Machines)	MPROC		17-Aug-21	13-Sep-21	1,14,000
6	SPIU Himachal Pradesh	RA 2	Skill upgradation training program (Basic Concepts & Machining on CNC Machines)	MPROC		17-Aug-21	27-Sep-21	96,000
7	SPIU Himachal Pradesh	RA 2	Skill upgradation training program (Basic Concepts & Machining on CNC Machines)	MPROC		17-Aug-21	11-Oct-21	1,11,000
8	SPIU Himachal Pradesh	RA 2	Skill upgradation training program	MPROC		23-Oct-21	8-Nov-21	4,80,000
9	SPIU Himachal Pradesh	RA 2	Skill upgradation training program	MPROC		23-Oct-21	15-Nov-21	4,80,000
10	SPIU Himachal Pradesh	RA 2	Training on Artificial Intelligence	MPROC		6-Dec-21	13-Dec-21	3,76,000
11	SPIU Himachal Pradesh	RA 2	Skill Upgradation training progra on Advanced Technology on CNC Lathe	MPROC		4-Dec-21	13-Dec-21	4,80,000
12	SPIU Himachal Pradesh	RA 2	Training program on Networking & Hardware Maintenance	MPROC		23-Aug-21	30-Aug-21	2,28,700
13	SPIU Himachal Pradesh	RA 2	Skill Upgradation training program on Auto-CAD	MPROC		17-Dec-21	20-Dec-21	7,20,000
14	SPIU Himachal Pradesh	RA 2	Short term course of Instructor/Trainer of Apparel Sector	MPROC		17-Nov-21	23-Nov-21	5,78,092
15	SPIU Himachal Pradesh	RA 2	Training program on Networking & Hardware Maintenance	MPROC		13-Sep-21	20-Sep-21	2,47,012
16	SPIU Himachal Pradesh	RA 2	Skill Oriented Training on Latest Technology & Effective classroom communication	MPROC		15-Feb-22	17-Feb-22	14,68,320
17	SPIU Himachal Pradesh	RA 2	Skill Upgradation Training Programme	MPROC		19-Jan-22	27-Jan-22	4,20,000
18	SPIU Himachal Pradesh	RA 2	Installation of Internet Lease Lines	MPROC		27-Nov-21	29-Nov-21	15,94,294

19	SPIU Himachal Pradesh	RA 2	Hiring Agency for Tracer Study	Open Tender		13-Apr-21	23-Jun-21	3,54,000
20	SAMC	RA-4	GEM	EPROC	27-Oct-21	1-Nov-21	3-Nov-21	1,77,000
21	SAMC	RA-4	Direct Contract	MPROC	5-May-21	7-Feb-22	31-Mar-22	3,38,589
22	SAMC	RA-4	Direct Contract	MPROC	30-Dec-21	2-Feb-22	11-Feb-22	1,960
23	SAMC	RA-4	Direct Contract	MPROC	20-Jan-22	2-Mar-22	7-Mar-22	6,432
24	SAMC	RA-4	GEM	EPROC	3-Feb-22	4-Mar-22	7-Mar-22	1,70,100
25	SAMC	RA-4	GEM	EPROC	6-Dec-21	3-Feb-22	25-Mar-22	98,478

Table 2: Status of items presently under procurement for the Program component (If any)

(Enter all dates that are applicable)

S.No.	Name of Procuring Entity	Results Area of Program	Description of Procurement	Method of Procurement/Selection	Estimated Cost [INR]	Date of EOI/IFB Issuance	Date of RFP issuance	Date of technical proposal opening	Date of financial proposal opening	Date of contract award decision	Duration of Contract [Months]
1	SPIU Himachal Pradesh					NIL					
2	SAMC	RA-4	Awariness workshop on Apprenticeship	E/M Procurement	1,50,000	Nil	Nil	Nil	Nil	11-Mar-22	3
3	SAMC	RA-4	National Apprenticeship Mela	E/M Procurement	4,00,000	Nil	Nil	Nil	Nil	25-Mar-22	4
			(Add as many rows as required)								

Table 3: Implementing agency (IA) wise status update regarding publishing of procurement plans (PP) along with URL of the web page where it is published.

S.No.	Name of Procuring Entity	Results Area of Program	PP published? (Yes/ No)	URL of published PP	CAN Published [Yes/No]	URL of published CAN
1						
2						
3						
			(Add as many rows as required)			

NOTE 1 : [Firms on Bank's list of Ineligible Firms and Individuals are not eligible for award of Contract under STRIVE](#)

NOTE 2: [The program excludes procurement activities above a certain threshold specified in Para 4.2.1 on Page 104 of the Operations Manual](#)