

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity: State Project Implementation Unit (SPIU)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofNIL.....

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training E.P
SUNDBERAGAR

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity: State Apprenticeship Monitoring Cell (SAMC)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofNIL.....

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :

Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training Dept.
SUNDBER NAGAR



NO. ITI/BJN/STRIVE/2022-- 474

Dated : 22 | 12 | 22

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: NIL
Contract Reference Number: NIL
Contract Reference Date: NIL
Duration of Contract: NIL
Procurement Method: ---

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):
NIL


Principal
Govt. Industrial Training Institute
Baijnath Distt. Kangra



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email [id:pdplitibangana@gmail.com](mailto:pdplitibangana@gmail.com) Phone No. 01975-262766**

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**

Contract Award Notice [CAN]

Name of Procuring Entity : IMC of Govt. ITI Bangana

**Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**

Description of Contract: Procurement of Furniture for COPA Trade

Contract Reference Number:GEMC-511687790277064

Contract Reference Date: 14/10/2022

Duration of Contract:15 days

Procurement Method:*GEM

Awarded Bidder(s):

M/s. ZERO Tek Technology Private ltd

Address: Jawali Distt Kangra Himachal pradesh

Country: INDIA

BID PRICE AT OPENING [INR]: 34,000.00

EVALUATED BID PRICE [INR]: 34,000.00

SIGNED CONTRACT PRICE [INR]: 34,000.00

**Principal
Govt. I.T.I. Bangana
Distt. Una (H.P.)**



**OFFICE OF THE PRINCIPAL
INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTT-UNA (H.P), PIN Code- 174307,
Email [id:pplitibangana@gmail.com](mailto:pplitibangana@gmail.com) Phone No. 01975-262766**

**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]**

Contract Award Notice [CAN]

Name of Procuring Entity : IMC of Govt. ITI Bangana

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Procurement of Books for Library

Contract Reference Number:GEMC-511687750847974

Contract Reference Date: 15/11/2022

Duration of Contract:15 days

Procurement Method:*GEM

Awarded Bidder(s):

M/s. Creative Engineers

Address : Ambala Haryana

Country : INDIA

BID PRICE AT OPENING [INR] : 1,10,487.00

EVALUATED BID PRICE [INR] : 1,10,487.00

SIGNED CONTRACT PRICE [INR] : 1,10,487.00

**Principal
Govt. I.T.I. Bangana
Distt. Una**



**Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774**



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Govt.Industrial Training Institute Bilaspur, Distt. Bilaspur (HP)
Name of Project: [STRIVE]
Description of Contract: Microtek Online UPS with 42 AH Exide Make SMF Batteries UPS
Contract Reference Number: GEMC-511687716870832
Contract Reference Date: 29-08-2022
Duration of Contract: one Month
Procurement Method:* Through GEM

Awarded Bidder(s):

M/s. Innotech Concepts Private Limited
Address: 16 MW, First Floor, Industrial Area Phase, -1
Chandigarh -160002
Country: INDIA

BID PRICE AT OPENING [INR]: 391396.00
EVALUATED BID PRICE [INR]: 391396.00
SIGNED CONTRACT PRICE [INR]: 391396.00

Suomal
Principal
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Nil

Contract Reference Number: Nil

Contract Reference Date: Nil

Duration of Contract: Nil

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.

Address :


Country : INDIA

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

*At least the city and country


Principal
Shaheed Surinder Singh
Govt. Industrial Training Institute
Jawali, Distt. Kangra (H.P.)-176023

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



**Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)
(An ISO 29990: 2010 certified Institute)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)**

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : Govt. ITI Jogindernagar District Mandi (HP).

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of: NIL

Contract Reference Number: NIL

Contract Reference Date: NIL

Duration of Contract: NIL

Procurement Method: NIL

*[RFQ] [clarify if this is on GEM/on e-Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. NA


Address : NA

Country : INDIA

BID PRICE AT OPENING [INR] : NA

EVALUATED BID PRICE [INR] : NA

SIGNED CONTRACT PRICE [INR] : NA


Principal
Govt. Industrial Training Institute
Joginder Nagar Distt. Mandi (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Govt. ITI Jubbal Distt. Shimla HP 171205

Contract Award Notice [CAN]

Name of Procuring Entity: Govt. ITI Jubbal Dist. Shimla Himachal Pradesh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofNIL.....

Contract Reference Number:.....NIL.....

Contract Reference Date:.....NIL.....

Duration of Contract:NIL.....

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s.NIL.....


Address :NIL.....

Country : INDIA

BID PRICE AT OPENING [INR] :.....NIL.....

EVALUATED BID PRICE [INR] :.....NIL.....

SIGNED CONTRACT PRICE [INR] :.....NIL.....


Member Secretary Cum Principal
ITI Jubbal Distt. Shimla H.P.

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]


**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
KULLU DISTT. KULLU (H.P.)**

Contract Award Notice [CAN-RFQ]

Name of Procuring Entity : GOVT. ITI KULLU, (HP)

**Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE
ENHANCEMENT [STRIVE]**

Description of Contract (Oct 2022- to Dec 2022) : Nil


Principal 30/12/22
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P)



**OFFICE OF THE PRINCIPAL-CUM-MEMBER SECRETARY
IMC FOR GOVT. INDUSTRIAL TRAINING INSTITUTE
RAJGARH, DISTT. SIRMOUR (HP)
(An ISO 29990:2010 & 9001:2015 Certified)**

Phone No. 01799-220070 Email-ID: itirajgarh@yahoo.com Website: <http://www.himachaliti.in/rajgarhiti>




No. ITI/RGH/F(2)/STRIVE(VOL-IV)/2022-07

Dated: 07-01-2023

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity	:	GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH, DISTT SIRMOUR (HP)
Name of Project	:	SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
Description of Contract	:	Fixing Racks/Partitions to place tools/equipments of trades in workshop (Minor Civil work)
Contract Reference Number	:	ITI/RGH/G(2)STRIVE/PURCHASE/2021-686
Contract Reference Date	:	20-07-2022
Duration of Contract	:	45 DAYS
Procurement Method	:	LIMITED TENDER
<u>Awarded Bidder(s):</u>		
M/s.	:	M/s Nikhil Contractor
Address	:	Village Sawana, PO Dahan, Tehsil Rajgarh, Distt. Sirmour HP Country: INDIA
BID PRICE AT OPENING [INR]	:	198019/-
EVALUATED BID PRICE [INR]	:	180938/-
SIGNED CONTRACT PRICE [INR]	:	180938/-


Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE (PWD'S)
SUNDER NAGAR, DISTRICT -MANDI (H.P.)
Email :- ppliti@phsnr@gmail.com Contacts 01907-262083, 62083
Website: - www.himachaliti.org/phsnriti/



trial
se Date
V/YYYY
1]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Nil

Contract Reference Number: Nil

Contract Reference Date: Nil

Duration of Contract: Nil

Procurement Method: *Request for Quotations

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Nil


Address :

Country : INDIA

BID PRICE AT OPENING [INR] : Nil

EVALUATED BID PRICE [INR] : Nil

SIGNED CONTRACT PRICE [INR] : Nil


Principal
Govt. ITI (PWD)
Sundernagar

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal (Sr.Scale)

Govt. Industrial Training Institute, Mandi Grade- A, Distt. Mandi HP-175001

(An ISO: 29990-2010 Certified Institute & A-Grade ITI)

Phone: 01905 -235544 Email: iti.mandi@gmail.com

Contract Award Notice [CAN]

Name of Procuring Entity -Govt. ITI (Grade-A) Mandi, District-Mandi (H.P)175001

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract:

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method:

***[RFQ] [clarify if this is on GEM/on e-Procurement portal or other (manual)] [this is an example only and may be modified appropriately]**

Awarded Bidder(s):

M/s

Address :

Country :

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

Doega
Principal (Sr. Scale)
Govt. Industrial Training Institute
Mandi (Grade-A) Distt. Mandi (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
DISTRICT KULLU, HP
PHONE: 01903-220005, email: sainjiti@gmail.com.**



Contract Award Notice [CAN]

Name of Procuring Entity:- GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ, DISTT. KULLU

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract:- Not Applicable (For Office).

Contract Reference Number:- Nil

Contract Reference Date:- Nil

Duration of Contract:- NA

Procurement Method:- NA

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):- Nil.

Address : - NA

Country : NA

BID PRICE AT OPENING [INR] : Nil

EVALUATED BID PRICE [INR] : Nil

SIGNED CONTRACT PRICE [INR] :- Nil


Principal
Govt. Industrial Training Institute
Sainj, Distt Kullu (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
PALAMPUR, DISTT. KANGRA H.P.-176061



E-Mail- principal_itipalampur@yahoo.co.in Phone No.01894-231175 ISO NO. 29990-2010

Contract Award Notice [CAN]

Name of Procuring Entity: GOVT. INDUSTRIAL TRAINING INSTITUTE, PALAMPUR DISTT.
KANGRA (HIMACHAL PRADESH)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT
[STRIVE]

Description of Contract: Nil
Contract Reference Number: NIL

Contract Reference Date: -NIL

Duration of Contract: -NIL

Procurement Method: NIL

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):


Address : NIL

Country : INDIA

BID PRICE AT OPENING [INR] : NIL

EVALUATED BID PRICE [INR] : NIL

SIGNED CONTRACT PRICE [INR] : NIL


Principal
Govt. Industrial Training Institute
PALAMPUR (Kangra) HP

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

GOVT. INDUSTRIAL TRAINING INSTITUTE PAONTA SAHIB ,DISTT. SIRMOUR

Name of Procuring Entity : Govt. ITI Paonta Sahib

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Goods

Contract Reference Number : NIL

Contract Reference Date :

Duration of Contract: :

Procurement Method :

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

NIL


Address :

Country :

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :


Member Secretary
Cum Principal
I.T.I. Paonta Sahib

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Industrial Training Institute, Rail Distt. Hamirpur HP

Contract Award Notice [CAN]

Name of Procuring Entity - Govt. Industrial Training Institute, Rail Distt. Hamirpur HP

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract:

Contract Reference Number:

Contract Reference Date:

Duration of Contract:

Procurement Method:

*[RFQ] [clarify if this is on GEM/on e-Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s

Address :

Country :

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :

Sept. to Dec. 22



OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE, SOLAN, DISTT. SOLAN HP-173212
TeleFax: 01792-223753, E-mail: itisolan59@gmail.com
Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity: **Principal Govt. I.T.I. Solan**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of --NIL--

Contract Reference Number: --NIL--

Contract Reference Date: --NIL--

Duration of Contract: --NIL--

Procurement Method: --NIL--

Awarded Bidder(s):


Address : --NIL--

Country : INDIA

BID PRICE AT OPENING [INR] : --NIL--

EVALUATED BID PRICE [INR] : --NIL--

SIGNED CONTRACT PRICE [INR] : --NIL--


Principal (Sr. Scale)
Govt. Industrial Training Institute (Gr-A)
Solan Dist. Solan H.P.
Govt. Industrial Training Institute
Solan (A-Grade) Dist. Solan (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Interactive Flat Panels

Contract Reference Number: GEMC-511687792267021

Contract Reference Date: 28/02/2022

Duration of Contract: 3 Months

Procurement Method: Comparision (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. A N A Industrial Corpration

Address : 807 b-1 Ratpur colony Pinjore,RATPUR COLONY,PINJORE,PANCHKULA,HARYANA,133302

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 490000.00

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Instrument Display Board

Contract Reference Number: GEMC-511687778473593

Contract Reference Date: 21/03/2022

Duration of Contract: 3 Months

Procurement Method: Bid (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. PROMARK TECHSOLUTIONS PRIVATE LIMITED

Address : NH 95,CHANDIGARH LUDHIANA HIGHWAY,MORINDA BYEPASS,VILLAGE MADOLI,MORINDA,PUNJAB,140413

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 435000.00

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Classroom Desks

Contract Reference Number: GEMC-511687720306428

Contract Reference Date: 26/05/2022

Duration of Contract: 3 Months

Procurement Method: Comparision (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. M/S ANAATECH SERVICES

Address : Corp. H. No. 42/119,Village Jar,PO Karohta,Tehsil Bhoranj,Distt. Hamirpur,HIMACHAL PRADESH,176044

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 95979.80

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Car Washing System

Contract Reference Number: GEMC-511687739470960

Contract Reference Date: 25/05/2022

Duration of Contract: 1 Month

Procurement Method: Comparision (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. M/S HKSDP SERVICES

Address : 515,BHULSWAI,BHULSWAI,GHUMARWIN,Bilaspur,HIMACHAL PRADESH,174026

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 150000.00

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Track Suits

Contract Reference Number: GEMC-511687715438492

Contract Reference Date: 21/05/2022

Duration of Contract: 1 Month

Procurement Method: Comparision (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. ALFA ENGINEERS

Address : A4,Matro Bazaar,Opposite Nangloi Matro Station,Delhi,West Delhi,DELHI,110041

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 100000.00

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Principal

Govt. Model Industrial Training Institute, Nalagarh Distt. Solan HP

Contract Award Notice [CAN]

Name of Procuring Entity Govt. Model ITI Nalagarh

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of Classroom Chairs

Contract Reference Number: GEMC-511687750209828

Contract Reference Date: 21/05/2022

Duration of Contract: 2 Months

Procurement Method: Comparision (GEM)

*[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. VARPAR INTERNATIONAL PVT LTD

Address : SCO 136-138,SECTOR 17,CHANDIGARH,CHANDIGARH,160017

Country : INDIA

BID PRICE AT OPENING [INR] : -

EVALUATED BID PRICE [INR] : -

SIGNED CONTRACT PRICE [INR] : 103840.00

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

LETTERHEAD OF IMPLEMENTING AGENCY [e.g., Directorate of Skill Development, J and K, or Regional Directorate of Skill Development and Entrepreneurship [STATE NAME], or ITI NAME and State, etc.]

Contract Award Notice [CAN]

Name of Procuring Entity- IMC of Govt. Industrial Training Institute Shamshi Distt. Kullu (H.P)

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement ofNil.....

Contract Reference Number: Nil

Contract Reference Date: Nil

Duration of Contract: Nil

Procurement Method:*Request for Quotations

*[RFQ] [clarify if this is on GEM/on e Procurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. Nil


Address : Nil

Country : INDIA

BID PRICE AT OPENING [INR] : Nil

EVALUATED BID PRICE [INR] : Nil

SIGNED CONTRACT PRICE [INR] : Nil


Director (Tra/TE) cum Principal
Shamshi (Grade II), Distt. Kullu (H.P.)
Pin-1/5126



Govt. Industrial Training Institute Shahpur (Grade-A)

District Kangra, Himachal Pradesh, Pin: 176206

Phone: 01892-238023 | Email: principalitishahpur@gmail.com | Web: www.itishahpur.org

Established in 1962 and an ISO: 9001-2008 Certified Institute

Crisil Rating 2018: ★★★★★



Skill India
श्रद्धा से - प्रगति से

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract: Procurement of :- **NIL**

Contract Reference Number: :-

Contract Reference Date: :-

Duration of Contract: :-

Procurement Method: *Request for Quotations:- *[RFQ] [clarify if this is on GEM/on eProcurement portal or other (manual)] [this is an example only and may be modified appropriately]

Awarded Bidder(s):

M/s. :-


Address : :-

Country : INDIA :-

BID PRICE AT OPENING [INR] :

EVALUATED BID PRICE [INR] :

SIGNED CONTRACT PRICE [INR] :


Principal, (Sr. Scale)
Govt. I.T.I. Shahpur, (Grade-A)
Distt. Kangra (Grade-A)
Shahpur, Kangra - H.P.



SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

QCBS, QBS, FBS, and LCS Contract Award Notice

Scope of Contract:		Minimum Qualifying Technical Score:	
--------------------	--	-------------------------------------	--

Consultants' names	<i>[Insert name of Consultant 1]</i>	<i>[Insert name of Consultant 2]</i>	<i>[Insert name of Consultant 3]</i>	<i>[Insert name of Consultant 4]</i>	<i>[Insert name of Consultant 5]</i>
City/Country	Washington, D.C. U.S.A.				
Status:	Awarded Consultant/Firm	Evaluated Consultant/Firm	Evaluated Consultant/Firm	Evaluated Consultant/Firm	Rejected Consultant/Firm
					Not Evaluated Reason
Technical Score		NIL			
Financial Score					
Combined Score					
Criteria					
Specific Experience	(score)	(score)	(score)	(score)	
Work Plan & Methodology					
Key Experts					
Training					
Local input					
Price as read out					
Final Evaluation Price					
Final Negotiated Price					
Rank	1	2	3		

Proposal's not submitted by the Other Shortlisted Consultant(s)/Firm(s)

Consultants' names	<i>[Insert name of Consultant 1]</i>	<i>[Insert name of Consultant 2]</i>		
City/Country				
Proposal Submitted:				


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training E.P
SUNDBER-NAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Directorate of Technical Education, Sundernagar, Distt. Mandi (H.P.)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: **SPIU**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of/Selection of **Consultancy Service**

Contract Reference Number:

Contract Reference Date: 31.12.2022

Name of Awarded Firm/Individual: **HPSEDC**

*Address of Awarded individual/Firm: **HPSEDC, Mehli Shimla.**

Contract Price [INR]: 115000/-

Duration of Contract: 01 Month

Summary scope of contract: Salary of Consultant engaged under SPIU.

*At least the city and country


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training Dept.
SUNDERNAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Directorate of Technical Education, Sundernagar, Distt. Mandi (H.P.)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity **SPIU**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of/Selection of **Consultancy Service**

Contract Reference Number:

Contract Reference Date: 14.11.2022

Name of Awarded Firm/Individual: Sh. Paramjit Singh Thakur

*Address of Awarded individual/Firm: Sh. Paramjit Singh Thakur, Govt. ITI Shimla H.P.

Contract Price [INR]: 116000/-

Duration of Contract: 02 Months

Summary scope of contract: Salary of Consultant engaged under SPIU.

*At least the city and country


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training D.P
SUNDERNAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Directorate of Technical Education, Sundernagar, Distt. Mandi (H.P.)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity **SAMC**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of/Selection of **Consultancy Service**

Contract Reference Number:

Contract Reference Date: 31.10.2022

Name of Awarded Firm/Individual: **HPSEDC**

*Address of Awarded individual/Firm: **HPSEDC, Mehli Shimla**

Contract Price [INR]: 119347/-

Duration of Contract: 1 Month

Summary scope of contract: **Salary of SAMC Staff**

*At least the city and country


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training H.P.
SUNDERNAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Directorate of Technical Education, Sundernagar, Distt. Mandi (H.P.)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity **SAMC**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of/Selection of **Office Equipments**

Contract Reference Number:

Contract Reference Date: 24.12.2022

Name of Awarded Firm/Individual: **SYNISO IT SOLUTIONS PRIVATE LIMITED**

*Address of Awarded individual/Firm: **SYNISO IT SOLUTIONS PRIVATE LIMITED, UTTAR PRADESH**

Contract Price [INR]: 7,87,808/-

Duration of Contract: 03 Months

Summary scope of contract: RDP AIO I5, 23.6" WIN 10 HOME (Computer)

*At least the city and country


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training D.P.
SUNDEB-NAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Directorate of Technical Education, Sundernagar, Distt. Mandi (H.P.)

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity **SAMC**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of/Selection of **Consultancy Service**

Contract Reference Number:

Contract Reference Date: 30.12.2022

Name of Awarded Firm/Individual: **HPSEDC**

*Address of Awarded individual/Firm: **HPSEDC, Mehli Shimla**

Contract Price [INR]: 102234/-

Duration of Contract: 1 Months

Summary scope of contract: **Salary of SAMC Staff**

*At least the city and country


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training H.P.
SUNDERNAGAR

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
BAIJNATH, DISTRICT -KANGRA (H.P.)



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNil

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract : Nil

Summary scope of contract: Nil

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
BANGANA, DISTRICT -UNA (H.P.)



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNil

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract : Nil

Summary scope of contract: Nil

*At least the city and country



Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity : - Govt.Industrial Training Institute Bilaspur, Distt.Bilaspur (HP)

Name of Project: [STRIVE]

Description of Contract: Split AC Air Conditioner Hot & Cold 2 Ton Steel, Almirah & Printer Table

Contract Reference Number: No ITI/BLP/Store/STRIVE/Supply order/BLP-2022-2537

Contract Reference Date: 21-09-2022

Duration of Contract: One Month

Procurement Method:* Through limited Tender

Awarded Bidder(s):

M/s. Vashnavi Sales Corporation

Address: Village Delag P.O Nichli Bhatar, Tehsil Sadar, Distt.Bilaspur HP

Country: INDIA

BID PRICE AT OPENING [INR]: 179240.00

EVALUATED BID PRICE [INR]: 179240.00

SIGNED CONTRACT PRICE [INR]: 179240.00


Principal
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001



Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]
CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: GOVT .INDUSTRIAL TRAINING INSTITUTE BILASPUR
Name of Project: STRIVE
Description of Contract: Split AC Air Conditioner Hot & Cold 2 Ton Steel, Almirah, Printer Table
Contract Reference Number: No.ITI/BLP/Store/STRIVE/Supply order /BLP-2022-2537
Contract Reference Date : 21-09-2022
Name of Awarded Firm/Individual: Vashnavi Sales Corporation
Address of Awarded individual/Firm: Village Delag ,PO Nichli Bhater, Tehsil Sadar ,Distt.Bilaspur HP
Contract Price [INR] : 179240/-
Duration of Contract: One Month
Summary scope of contract: Procurement of material under CITS Trade

S. UamL
Principal
Govt. Industrial training institute
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001



**Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774**



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity	GOVT .INDUSTRIAL TRAINING INSTITUTE BILASPUR
Name of Project:	STRIVE
Description of Contract	Microtek Online UPS with 42 AH Exide Make SMF Batteries UPS
Contract Reference Number:	GEMC-511687716870832
Contract Reference Date :	29-08-2022
Name of Awarded Firm/Individual:	Innotech Concepts Private Limited
Address of Awarded individual/Firm:	16 MW,First Floor Industrial Area Phase-1 Chandigarh -160002
Contract Price [INR] :	391396/-
Duration of Contract:	One Month
Summary scope of contract:	Training of Trainees under CITS Trade

S. K. Singh
Principal
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001



**Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774**



**SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]
CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]**

Name of Procuring Entity	GOVT .INDUSTRIAL TRAINING INSTITUTE BILASPUR
Name of Project:	[STRIVE]
Description of Contract	All In One Computer Desktop
Contract Reference Number:	No. ITI/BLP/STRIVE-purchase/File-2022-2302
Contract Reference Date:	26-08-2022
Name of Awarded Firm/Individual:	Tirupati Engineers Corporation
*Address of Awarded individual/Firm:	VPO Chandpur Tehsil, Sadar Distt. Bilaspur HP-174001
Contract Price [INR] :	980000.00
Duration of Contract:	Two Month
Summary scope of contract:	Training of Trainees

S. K. Singh
Principal
Govt. Industrial training Institute,
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001



**Office of the Principal
Govt. Industrial Training Institute
Bilaspur, Distt. Bilaspur (H.P.)
Email id: pplitiblp@gmail.com
Contact No.: 01978-224774**



SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity :- Govt.Industrial Training Institute Bilaspur, Distt.Bilaspur (HP)
Name of Project: SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]
Description of Contract: ALL in One Computer Desktop
Contract Reference Number: No.ITI/BLP/STRIVE-Purchase/File 2022-2302
Contract Reference Date: 26-08-2022
Duration of Contract: Two Month
Procurement Method:* Through Limited Tender

Awarded Bidder(s):

M/s. Tirupati Engineers Corporation
Address: VPO Chandpur Tehsil ,Sadar Distt,Bilaspur HP-174001
Country: INDIA
BID PRICE AT OPENING [INR]: 980000.00
EVALUATED BID PRICE [INR]: 980000.00
SIGNED CONTRACT PRICE [INR]: 980000.00

Suol
Principal
Govt. Industrial Training Institute,
Bilaspur, Distt. Bilaspur (H.P.)
Pin Code 174001

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Shaheed Surinder Singh Govt. ITI Jawali

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Nil

Contract Reference Number : Nil

Contract Reference Date : Nil


Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:


Principal
Shaheed Surinder Singh
Govt. Industrial Training Institute
Jawali Distt. Kangra (H.P) -176023

*At least the city and country



**Office of the Principal
Government Industrial Training Institute
Joginder Nagar, District Mandi (Himachal Pradesh)**
(An ISO 29990: 2010 certified Institute)
(E-mail: itijogindernagar@rediffmail.com, Tele 80910 02380)



Skill India
कौशल भारत - कुशल भारत

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : Govt. ITI Jogindernagar Distret Mandi (HP).

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of NIL

Contract Reference Number : NIL

Contract Reference Date : NIL



Name of Awarded Firm/Individual : NIL

*Address of Awarded individual/Firm : NIL

Contract Price [INR] : NIL

Duration of Contract : NIL

Summary scope of contract: NIL


Principal
Govt. Industrial Training Institute
Joginder Nagar Distt. Mandi (H.P.)


*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Govt. ITI Jubbal Dist. Shimla Himachal Pradesh

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] : Govt. ITI Jubbal

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNIL.....

Contract Reference Number : NIL

Contract Reference Date : NIL


Name of Awarded Firm/Individual : NIL

*Address of Awarded individual/Firm : NIL

Contract Price [INR] : NIL

Duration of Contract : NIL

Summary scope of contract: NIL


Member Secretary Cum Principal
ITI, Jubbal Dist. Shimla H.P.

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
KULLU DISTT. KULLU**

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity IMC, Govt. ITI Kullu

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of :- Nil

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract : Nil

Summary scope of contract: Nil


Principal
30/12/22
Govt. Industrial Training Institute
Kullu Distt. Kullu (H.P.)

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
MANDI, DISTRICT -MANDI (H.P.)



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNil

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil

*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract : Nil

Summary scope of contract: Nil

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Interactive Flat Panels

Contract Reference Number : GEMC-511687792267021

Contract Reference Date : 28/02/2022

Name of Awarded Firm/Individual : A N A Industrial Corporation

*Address of Awarded individual/Firm : 807 b-1 Ratpur colony Pinjore, RATPUR COLONY, PINJORE, PANCHKULA, HARYANA, 133302

Contract Price [INR] : 490000.00

Duration of Contract : 3 Months

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Instrument Display Board

Contract Reference Number : GEMC-511687778473593

Contract Reference Date : 28/02/2022

Name of Awarded Firm/Individual : PROMARK TECHSOLUTIONS PRIVATE LIMITED

*Address of Awarded individual/Firm : NH 95,CHANDIGARH LUDHIANA HIGHWAY,MORINDA
BYEPASS,VILLAGE MADOLI,MORINDA,PUNJAB,140413

Contract Price [INR] : 435000.00

Duration of Contract : 3 Months

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Classroom Desks

Contract Reference Number : GEMC-511687720306428

Contract Reference Date : 28/02/2022

Name of Awarded Firm/Individual : M/S ANAATECH SERVICES

*Address of Awarded individual/Firm : Corp. H. No. 42/119, Village Jar, PO Karohta, Tehsil Bhoranj, Distt. Hamirpur, HIMACHAL PRADESH, 176044

Contract Price [INR] : 95979.80

Duration of Contract : 3 Months

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Car Washing System

Contract Reference Number : GEMC-511687720306428

Contract Reference Date : 25/05/2022

Name of Awarded Firm/Individual : M/S HKSDP SERVICES

*Address of Awarded individual/Firm : 515,BHULSWAI,BHULSWAI,GHUMARWIN,Bilaspur,HIMACHAL PRADESH,174026

Contract Price [INR] : 150000.00

Duration of Contract : 1 Month

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Track Suits

Contract Reference Number : GEMC-511687715438492

Contract Reference Date : 21/05/2022

Name of Awarded Firm/Individual : ALFA ENGINEERS

*Address of Awarded individual/Firm : A4,Matro Bazaar,Opposite Nangloi Matro Station,Delhi,West
Delhi,DELHI,110041

Contract Price [INR] : 150000.00

Duration of Contract : 1 Month

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity : Govt. Model ITI Nalagarh

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of Classroom Chairs

Contract Reference Number : GEMC-511687750209828

Contract Reference Date : 21/05/2022

Name of Awarded Firm/Individual : ALFA ENGINEERS

*Address of Awarded individual/Firm : A4,Matro Bazaar,Opposite Nangloi Matro Station,Delhi,West
Delhi,DELHI,110041

Contract Price [INR] : 103840.00

Duration of Contract : 2 Months

Summary scope of contract:

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
PALAMPUR, DISTT. KANGRA H.P.-176061



E-Mail- principal_itipalampur@yahoo.co.in Phone No.01894-231175 ISO NO. 29990-2010

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of

Contract Reference Number : NIL

Contract Reference Date : NIL

Name of Awarded Firm/Individual : NIL

*Address of Awarded individual/Firm :NIL

Contract Price [INR] : NIL

Duration of Contract : NIL

Summary scope of contract: NIL


Principal
Govt. Industrial Training Institute
PALAMPUR (Kangra) HP

*At least the city and country

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of NIL

Contract Reference Number :

Contract Reference Date :

Name of Awarded Firm/Individual :

*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:

Member Secretary
Principal
Cum Principal
Govt. ITI Paonta Sahib
Distt. Sirmour (HP)

*At least the city and country



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE
RAIL DISTT. HAMIRPUR (HP)**
email:-itirail@rediffmail.com PH: No. 01972-236563

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity: IMC of **Govt. ITI Nadaun (at Rail) Distt. Hamirpur, Himachal Pradesh,**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]**

Description of Contract: Training of trainees

Contract Reference Number: ITI/Rail/STRIVE/sanction/2021-3289

Contract Reference Date: 31.08.2022

Name of Awarded Firm/Individual : **M/s. Central Tool Room Extension Centre**

*Address of Awarded individual/Firm : Ludhiana , India.

Contract Price [INR] : 1,65,200/-

Duration of Contract :

Summary scope of contract:

Specialized training to trainees of Machinist trade on CNC programming (Lathe).

Principal
Govt. ITI Rail
Distt. Hamirpur (HP)
Principal
Govt. ITI Rail
Distt. Hamirpur (H.P.)


No. ITI/RGH/F(2)/STRIVE(VOL-IV)/2022-08

Dated: 07-01-2023

**SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT
[STRIVE]**

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity	:	GOVT. INDUSTRIAL TRAINING INSTITUTE RAJGARH, DISTT SIRMOUR (HP)
Name of Project	:	SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
Description of Contract	:	Fixing Racks/Partitions to place tools/equipment's of trades in Workshop (Minor Civil Work)
Contract Reference Number	:	ITI/RGH/G(2)/STRIVE/PFMSNOTE/2022-14
Contract Reference Date	:	20-07-2022
Name of Awarded Firm/Individual	:	M/s Nikhil Contractor (Firm)
Address of Awarded individual/Firm	:	M/s Nikhil Contractor, Village Sawana, PO Dahan, Tehsil Rajgarh, Distt. Sirmour HP
Contract Price [INR]	:	180938/-
Duration of Contract	:	45 days
Summary scope of contract	:	NA


Principal-cum-member secretary,
IMC of Govt. ITI Rajgarh
District Sirmour (H.P)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]



**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE SAINJ,
DISTRICT KULLU, HP
PHONE: 01903-220005, email: sainjiti@gmail.com.**



CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity :- Govt. Industrial Training Institute Sainj, Distt. Kullu (HP)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract :- NA.

Contract Reference Number :- N/A

Contract Reference Date :-

Name of Awarded Firm/Individual :- NA

*Address of Awarded individual/Firm :- NA.

Contract Price [INR] :- Nil

Duration of Contract :-N/A

Summary scope of contract:- NA.


Principal
Govt. Industrial Training Institute
Saini, Distt Kullu (H.P.)

*At least the city and country



Govt. Industrial Training Institute Shahpur (Grade-A)

District Kangra, Himachal Pradesh, Pin: 176206

Phone: 01892-238023 | Email: principalitishahpur@gmail.com | Web: www.itishahpur.org

Established in 1962 and an ISO: 9001-2008 Certified Institute

Crisil Rating 2018: ★★★★★



Skill India
शिक्षण केन्द्र - गुणवत्ता सेवा

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [this could be ITI if CAN is being centralized and published at State level] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection of **NIL**

Contract Reference Number :

Contract Reference Date :

Name of Awarded Firm/Individual :

*Address of Awarded individual/Firm :

Contract Price [INR] :

Duration of Contract :

Summary scope of contract:

Principal, (Sr. Scale)
Principal, T.I. Shahpur, (Grade-A)
Dist. Kangra (Grade-A)
Shahpur, Kangra - H.P.

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Letterhead of Implementing Agency

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity- IMC of Govt. Industrial Training Institute Shamshi Distt. Kullu (H.P)

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Procurement of/Selection ofNil.....

Contract Reference Number : Nil

Contract Reference Date : Nil

Name of Awarded Firm/Individual : Nil


*Address of Awarded individual/Firm : Nil

Contract Price [INR] : Nil

Duration of Contract: Nil

Summary scope of contract: Nil

*At least the city and country



Govt. Industrial Training Institute
Shamshi: (Grade-A), Distt. Kullu (H.P.)
Pin-175126

Sept. to Dec. 22



OFFICE OF THE PRINCIPAL
GOVT INDUSTRIAL TRAINING INSTITUTE, SOLAN, DISTT. SOLAN HP-173212
TeleFax: 01792-223753, E-mail: itisolan59@gmail.com
Website: www.itisolan.org.in

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Contract Award Notice [CAN]

Name of Procuring Entity: **Principal Govt. I.T.I. Solan**

Name of Project: **SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]**

Description of Contract: Procurement of --NIL--

Contract Reference Number: --NIL--

Contract Reference Date: --NIL--

Duration of Contract: --NIL--

Procurement Method: --NIL--

Awarded Bidder(s):


Address : --NIL--

Country : INDIA

BID PRICE AT OPENING [INR] : --NIL--

EVALUATED BID PRICE [INR] : --NIL--

SIGNED CONTRACT PRICE [INR] : --NIL--


Principal (Sr. Scale)
Govt. Industrial Training Institute (Gr-A)
Solan Dist. Solan H.P.
Govt. Industrial Training Institute
Solan (A-Grade) Dist. Solan (H.P.)

**OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE (WOMEN)
-NALAGARH, DISTT. SOLAN (H.P.)-174101
AN ISO : 29990-2010 CERTIFIED INSTITUTE**

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [Govt. Women ITI Nalagarh] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Electrical civil work

Contract Reference Number : 1952

Contract Reference Date : : 17.11.2022

Name of Awarded Firm/Individual: Chandel enterprises

*Address of Awarded individual/Firm : **Chandel electrical engg. Works Nalagrah Distt. Solan H.P
174101**

Contract Price [INR] : 6089

Duration of Contract: 7 days

Summary scope of contract: Completed


Principal
Govt. I.T.I. (W) Nalagarh
Distt. Solan (H.P.)

*At least the city and country

OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE (WOMEN)
NALAGARH, DISTT. SOLAN (H.P.)-174101
AN ISO : 29990-2010 CERTIFIED INSTITUTE

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [Govt. Women ITI Nalagarh] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Electrical civil work

Contract Reference Number : 1753

Contract Reference Date : : 02/09/2022

Name of Awarded Firm/Individual: Sheetal enterprises

*Address of Awarded individual/Firm : **Sheetal enterprises Vill. Anji, Po barog Tehsil District solan-173211**

Contract Price [INR] : 49800

Duration of Contract : 7days

Summary scope of contract: Completed

Principal
Govt. ITI (W) Nalagarh
Distt. Solan (H.P.)

*At least the city and country

OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE (WOMEN)
NALAGARH, DISTT. SOLAN (H.P.)-174101
AN ISO : 29990-2010 CERTIFIED INSTITUTE

SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [Govt.Women ITI Nalagarh] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIALVALUE ENHANCEMENT [STRIVE]

Description of Contract : Aluminium partition work

Contract Reference Number : 1754

Contract Reference Date : :03/09/22


Name of Awarded Firm/Individual : **Deepak Singh Govt.contractor and suppliers**

*Address of Awarded individual/Firm :Deepak singh Govt, Contractor And suppliers Vill. Anji PO Barog
Tehsil And district solan H.P

Contract Price [INR] : ~~491042~~ 490622

Duration of Contract : 15days

Summary scope of contract:Completed


Principal
Govt. I.T.I. (W) Nalagarh
Distt. Solan (H.P.)

*At least the city and country

OFFICE OF THE PRINCIPAL
GOVT. INDUSTRIAL TRAINING INSTITUTE (WOMEN)
NALAGARH, DISTT. SOLAN (H.P.)-174101
AN ISO : 29990-2010 CERTIFIED INSTITUTE

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

CONTRACT AWARD NOTICE [DIRECT CONTRACT/SINGLE SOURCE SELECTION]

Name of Procuring Entity [Govt. Women ITI Nalagarh] :

Name of Project : SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

Description of Contract : Electrical civil work

Contract Reference Number : 1892

Contract Reference Date : 17.10.2022

Name of Awarded Firm/Individual: Chandel enterprises

*Address of Awarded individual/Firm : **Chandel electrical engg. Works Nalagrah Distt. Solan H.P
174101**

Contract Price [INR] : 46480

Duration of Contract: 15 days

Summary scope of contract: Completed

Principal
Govt. I.T.I. (W) Nalagarh
Distt. Solan (H.P.)

*At least the city and country

**SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]
 FORMAT FOR REPORTING AND DISCLOSING PROCUREMENT-RELATED COMPLAINTS**

Report Compiled : **SPIU**

Date of Report : XXXXXXXX

S. No.	Complaint Tracking Number	Name of Procuring Entity (SPIU/ ITI/ IC/ SAMC)	NCVT MIS code in case of ITI (10 character long)	Category of Procurement	Method of Procurement	Tender ID/Procurement Package Number/Procurement File Number	Name of Complainant, including Name of Firm	Nature of Complaint	Complaint Received Date	Initial Response Date	Complaint Closing Date	Status of Complaint	Time Take for Resolution [Days]	Remarks [If Any]
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]
1	Nil	SAMC												
2	Nil	SPIU												
3	Nil	Govt. ITI Bajinath	GU02000124	-										
4	Nil	Govt. (PWD) ITI Sundernagar	GR02000133	-										
5	Nil	Govt. (W) ITI Nalagarh	GR02000033	-										
6	Nil	Govt. ITI Bangana	GR02000076	-										
7	Nil	Govt. ITI Bilaspur	GR02000028	-										
8	Nil	Govt. ITI Jawali	GR02000136	-										
9	NIL	Principal Govt. ITI Jogindernagar	GR02000094	-										
10	Nil	Govt. ITI Jubbal	GR02000107	-										
11	Nil	IMC Govt. ITI Kullu	GR02000031	-										
12	Nil	Govt. ITI Mandi	GR02000025	-										
13	Nil	Govt. ITI Palampur	GR02000035	-										
14	Nil	Govt. ITI Paonta Sahib	GR02000029	-										
15	Nil	Govt. ITI Rail, Hamirpur	GR02000108	-										
16	NA	IMC Govt. ITI Sainj	GR02000101	-										
17	Nil	Govt. ITI Shahpur	GR02000131	-										
18	NA	IMC Govt. ITI Shamshi	GR02000087	-										
19	Nil	Govt. ITI Solan	GR02000085	-										
20	Nil	Govt. Model ITI Nalagarh	GR02000034	-										
21	NIL	GOVT ITI RAJGARH	GR02000207	-										


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training Dept.
SUNDERNAGAR

Format for submission of Indicative Annual procurement plan [STRIVE]

Name of State : Himachal Pradesh

Annual Procurement Plan for Financial Year : 2022-23

Date of Approval of Annual Procurement Plan :01.10.2022 TO 31.12.2022

Approved By/Name of Approving Authority :	State Project Director-cum-Director, Technical Education, Sundernagar
--	---

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
1	Training	SPIU		Training program of Trainees of Govt. ITI Dargi	48000	RA-2	MPROC	HPFR 2009	No	No	Direct selection	National	4-Mar-22	16-Mar-22	30-Nov-22	31-Dec-22	6	31-Jan-23	
	Training			Training program of Trainees of Govt. ITI Nerwa	184500	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	8-Apr-22	11-May-22	30-Nov-22	10-Dec-22	6	31-Jan-23	
	Training			Training program of Trainees of Govt. ITI Bogdhar	150000	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	11-Feb-22	28-Feb-22	30-Nov-22	25-Dec-22	6	31-Jan-23	
	Equipment			Installation of Video Conference Systems	4185722	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	23-Feb-22	31-May-22	30-Aug-22	30-Nov-22	12	31-Jan-23	
	Training			Skill upgradation training programme of Instructors/Trainers at CIJET Baddi, HP.	700000	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	5-Apr-22	18-Apr-22	7-Jul-22	7-Jul-22	6	31-Jan-23	
	Training			Capacity building of Employees at FCI Dharamshala	142500	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	5-Jul-22	7-Jun-22	7-Jul-22	7-Jul-22	6	31-Jan-23	
	Training			Capacity building of Employees at IHM Kufri.	318125	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	26-Apr-22	15-Jun-22	15-Sep-22	15-Oct-22	6	31-Jan-23	
	Training			Capacity building of Employees at IHM Hamirpur.	322707	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	1-Apr-22	28-Apr-22	30-Nov-22	15-Dec-22	6	31-Jan-23	
	Equipment			Installation of Solar Power Plants at Govt. ITI Dharamshala and Sujampur	2500000	RA-2	MPROC	HPFR 2009	No	No	Direct Selection	National	1-Dec-22	15-Dec-22	25-Dec-22	31-Dec-22	2	31-Jan-23	
2	Others	SAMC		PMNAM Melas of Govt. ITI Patlikuhal, Bilaspur, Shimla, Dharamshala, Chamba, Rail, Udaipur, Reckongpeo	132222	RA-4	MPROC	HPFR 2009	No	No	Direct Selection	National	11-Jul-22	12-Aug-22	12-Sep-22	10-Oct-22	6	31-Jan-23	
	Training			Exposure visits/ Trainings of Trainees of Govt. ITI Syri, Chhatrari, Koti, Lachori, Reckongpeo & Chamba by BBNA-IC, Baddi	1710712	RA-4	MPROC	HPFR 2009	No	No	Direct Selection	National	1-Sep-22	10-Oct-22	11-Nov-22	26-Dec-22	6	31-Jan-23	
	Training			Apprenticeship Training Programme/ Workshops at Govt. ITI Bilaspur	6000	RA-4	MPROC	HPFR 2009	No	No	Direct Selection	National	23-May-22	21-Jun-22	30-Jul-22	23-Oct-22	6	31-Jan-23	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
3	Goods	Govt ITI Bangana	GR02000076	Machinery and equipment for solar technician Trade	8,00,000.00	1	Public procurement	HPFR 2009	Yes	No	Gem/RFQ	National	10-Jan-23	NA	30-Mar-23	10-Feb-23	1.5	20-Apr-23	
	Goods			Laptop with latest configuration.02 no	1,80,000.00	1	Public procurement	HPFR 2009	Yes	No	Gem	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1.5	10-Apr-23	
	Goods			Notebook	80,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1.5	10-Apr-23	
	Goods			1 Phase smart energy meter	6,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	01 month	30-Mar-23	
	Goods			3 Phase Smart Energy meter	9,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	01 month	30-Mar-23	
	Goods			EV Charger 3 phase Input	90,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	01 month	30-Mar-23	
	Goods			EV Charger (Home) 1 phase Input	50,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	01 month	30-Mar-23	
	Goods			Raw material for various Trades	50,000	1	Public procurement	HPFR 2009	Yes	No	RFQ/ direct/Gem	National	15-Jan-23	NA	20-May-23	20-Feb-23	02 month	30-May-23	
	Furniture			Chairs with low back rest .06 no	30,000	1	Public procurement	HPFR 2009	Yes	No	GEM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	01 month	30-Mar-23	
	ICT Infrastructure			Interactive panel.02 no	5,00,000	1	Public procurement	HPFR 2009	Yes	No	Gem	National	25-Dec-22	NA	20-Feb-23	5-Jan-23	01 month	10-Mar-23	
	Purchase of Books			Purchase of Books related to trade ,soft skills /employment prospect	20,000.00	1	Public procurement/Nimi/Private	HPFR 2009	Yes	No	Direct/ RFQ/Gem	National	20-Jan-23	NA	30-Mar-23	1-Mar-23	01 month	20-Apr-23	
	Training			Training of Teaching and management staff at Govt/Pvt Institutions , Industries	50,000.00	1	Public/Private	HPFR 2009	No	No	Direct	National	1-Jan-23	NA	30-Jul-23	As and when confirmation received	as per training schedule	20-Aug-22	
	Facilities to trainees			Hiring of vehicle for transportation of Trainees to industry premisis for OJT	70,000.00	1	Public/ Private	HPFR 2009	No	No	Direct (through public transport)	Local Industrial aera	1-Mar-23	NA	30-May-23	as per confirmation from industry	as per training schedule	30-Jun-23	
Industry interaction	Guest lecture ,hospitality during campus interviews and counselling session, specialized training to trainees	1,00,000.00	1	Private	HPFR 2009	No	No	Direct	Local industrial aera/ institution	1-Jan-23	NA	30-Jul-23	as per confirmation from industry	as per training schedule	30-Aug-22				
	Equipment			Pully Puller with 3 legs 150mm & 300 mm	800	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Bearing Puller inside and outside 200mm	800	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Crimping Tool 1.5 sq mm to 16 sq mm	1000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Crimping Tool 16 sq mm to 95 sq mm	2000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Wire stripper 150mm	240	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Pliers long nose 150 mm	600	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Drill hand brace 0-100mm	400	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIO/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Equipment			Drill SS Twist Block (2mm,5mm,6mm set of 3 gauge wire	600	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			a. Cut out Relays 16A,440V	200	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			b. Reverse current 16A,440V	2000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			c. Over current 16A,440V	2000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			d. Under voltage 360V-440V	2000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Out Side Micrometer 0-25mm least count 0.01mm	900	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Thermometer Digital 0-150 C	3000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Earth Plate 60cm X 60cm X 3.15mm Copper Plate 60cmX60cmx6mm GI Plate		RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Earth Electrode Primary Electrode 2100x28x3.25mm Secoindary Cu Strip 20x5mm	5500	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			MCCB 100Amps,Trippl pole	3000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			ELCB and RCCB 25 Amp double pole and 25 amp double pole I 30mA	6000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Fuses HRC and Glass Rewire type	250	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Capacitors-Electrolyte ,Ceramic ,Polyster film,Variable , Dual run	700	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Laboratory Type Induction Coil ,1000W	3500	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Various Lamps-low pressure sodium lamp	3500	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Cables Twisted pair,Non metallic Sheathed cable,underground feeder cable ribbon cable,Metalic sheathed cable ,Multi conductor cable ,Coaxial Cable ,Direct Buried Cable	500	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Bus Bar with Bract - 1 Mtr each	7800	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Electrician Helmet Yellow Color	800	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			RCC Pole with Accessories (MS Angle Iron , C clamp , Stay Insulators etc. and materials 6 Mtr	10000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Safety belt Standard quality	1200	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPUI/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks		
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]		
4	Equipment	Govt. Industrial Training institute Baijnath	GU02000124	Digital Multimeter	10000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22			30-Nov-22	3	30-Nov-22			
	Equipment			AC Starters - Resistance type . Semi auto star delta starter .fully auto Star delta starter.soft S-D starter -(for AC motor of 2 to 5 HP)	14000	RA 1		HPFR 2009	Yes	Yes	M/QUOTAION/TENI	National	01-Aug-22					30-Nov-22	3	30-Nov-22	
	Equipment			Single phase variable Auto (0-270V,10 Amp air cooled)	3,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Phase sequency Indicator 3 phase 415 V	3,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Tong tester 0-100 Amp digital type	2,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Megger analog 500 Volt	5,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Techometer Analog type 10000RPM	2,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Lux meter led read out 0.05 to 7000lumens with battery	2,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Wheatstone bridge with galvanometer and battery	3,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Powerv factor meter Digital 440Volt ,20 Amp ,3 Phase portable box type	3,000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Kilo wattmeter 1-1.5-3 KW pressure coil rating 240V/440,current rating 5 Amp/10 Amp analog portable type housed in bakelite case	2,800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/TENDER	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Digital Wattmeter 230 V, 1 KW,50 Hz	3,800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			Frequency meter 45 to 55 Hz	800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	1-Aug-22					30-Nov-22	3.0	30-Nov-22	
	Equipment			AC voltmeter MI analog portable housed in bakelite case (75V-150V, 300V-600V)	1800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22					30-Nov-22	3	30-Nov-22	
	Equipment			Milivoltmeter centre zero analog portable housed in bakelite case (100-0-100mv)	1800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22					30-Nov-22	3	30-Nov-22	
	Equipment			Ammeter MC analog portable box type housed in bakelite case (0-500mA,0-5A,0-25 A)	1800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22					30-Nov-22	3	30-Nov-22	
Equipment	AC Ammeter MI analog portable box type housed in bakelite case (0-1A,0-5A,0-25 A)	1800	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22					30-Nov-22	3	30-Nov-22				
Equipment	Electric Induction Plate 1500 Watt ,240V	2000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22					30-Nov-22	3	30-Nov-22				

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Equipment			current transformer ,415v,50HZ ct Ratio 25/5A, 5VA	1000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Potential transformer 415V,50Hz PT Ratio,440V/110V,10VA	1500	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Manual Motor coil winding machine(with step arbor)	18000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			ceilling fan coil winding machine (250V,50Hz,1 phase with speed control)	22000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Primary current injection set (250V,50Hz,1 phase output current 200amp(min)with timer)	55000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Fire Extinguisher CO2	4000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Measuring Steel Tape	400	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Combination Plier Insulated	1200	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Screw Driver Insulated	3200	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Electrician screw driver thin stem insulated handle	5000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Heavy Duty Screw Driver Insulated	10000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Electrician screw driver thin stem insulated handle	70000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Punch Centre	5000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Knife Double Bladed Electrician	16000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Neon Tester	2000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Steel Rule Graduated both in Metric and English Unit	6000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Battery –charger	30000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Demonstration board of electronic Ignition system, ignition coil	100000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Demonstration board of MPFI system	100000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Functional/experiment model of different Type of sensors.	200000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Working Condition of Diesel Engine – CRDI- 4 stroke Engine, Assembly with fault simulation board	220000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Four stroke petrol engine with CNG setup working condition	260000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Wheel balancing machine	400000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
	Equipment			Working Condition of Petrol MPFI Engine Assembly with fault simulation board	260000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Equipment			Instructors lap top with latest (vista &above) configuration pre-loaded with Operating system. And MS Office package.	50000	RA 1		HPFR 2009	Yes	Yes	GEM/QUOTAION/T	National	01-Aug-22			30-Nov-22	3	30-Nov-22	
5	Machinery and equipments for Electrician trade	Govt ITI PWD Sundernagar	GR02000133	M&E	236538	RA-1	GEM/HP E Procurement	HPFR State procuremnt rule 2009	Yes	Yes	Direct /Bidding	National	1-Jan-23		10-Jan-23	15-Jan-23	0.5 month	15-Jan-23	
	Machinery and equipments Fitter Trade	Govt ITI PWD Sundernagar		M&E	970000	RA-1	GEM/HP E Procurement	HPFR State procuremnt rule 2009	Yes	Yes	Direct /Bidding	National	15-Jan-23		15-Feb-23	20-Jan-23	1 month	1-Mar-23	
	Machinery and equipments Fitter Trade	Govt ITI PWD Sundernagar		M&E	736853	RA-1	GEM/HP E Procurement	HPFR State procuremnt rule 2009	Yes	Yes	Direct /Bidding	National	1-Mar-23		15-Mar-23	10-Mar-23	1 month	31-Mar-23	
6	Nil	Govt. ITI Jawali	GR02000136	Nil	Nil			State procuremnt rule	Yes	Yes					30/11/2022				
7	NIL	Govt. ITI Jogindernagar	GR02000094	NIL	NIL	RA-1	NIL	HPFR 2009	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
8	NIL	Govt. ITI Jubbal	GR02000107	NIL	NIL	RA-1	NIL	HPFR 2009	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
9	Goods	IMC, GOVT. ITI KULLU	GU02000031	Digital InsullationTester	15,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Air Conditioner	1,80,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Cmputer Desks	75,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Fabric Pin Up Notice Board	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Multifunction Machine	2,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Laser Printer	70,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Battery Charger	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Washing Machine	20,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Battery Charger (36 Bolt)	8,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Winding Machine	60,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Works			Digital Megger	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			3 Phase Wiring Electrical Panel	25,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Solar Panel	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Fire Extinguishier	18,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Revolving Chair	90,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			Computer	7,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Goods			MS OFFICE 2021 for Computers	80,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
	Works			Minor Civil Work	2,50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022	
Goods	Interactiv Panel	5,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/03/2022		31/07/2022	01/05/2022	3 Months	31/07/2022				
Goods	UPS for IT Lab	3,50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/01/2023		31/03/2023	25/01/2023	3 Months	31/03/2023				

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks	
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]	
	Goods			LAPTOPs for COPA Lab (ICT)	2,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	08/01/2023		31/03/2023	10/02/2023	3 Months	31/03/2023		
	Goods			Rubber matting Electrician& Electronics Workshop	1,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	03/01/2023		31/03/2023	24/02/2023	3 Months	31/03/2023		
	Goods			Washing Machine(Electrician)	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	24/01/2023		31/03/2023	27/02/2023	3 Months	31/03/2023		
	Goods			Networking in Workshop (ICT)	50,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	24/01/2023		31/03/2023	27/02/2023	3 Months	31/03/2023		
	Goods			Chairs for IT LAB	1,00,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	12/02/2023		31/03/2023	15/03/2023	3 Months	31/03/2023		
	Goods			Lockers for Trainees	1,30,000.00	RA-1	Competitive Bids	HPFR 2009 GFR 2017	YES	NO	Online Through GEM	National	01/02/2023		31/03/2023	15/03/2023	3 Months	31/03/2023		
	Goods			Steel Almirah	2,00,000	RA-1	As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Laptop	5,00,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			LED Interactive Panel	5,00,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			UPS 10 KVA	4,50,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Class room table single desk	1,50,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Chairs	1,50,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Printer Canon	50,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Auto Level	15,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Auto Cad Software 24user	5,00,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Personel Computer	2,80,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
10	Goods	Govt. ITI(Grade-A) Mandi, Distt. Mandi H.P.	GR02000025	Document Camera/Visualizer	40,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			SS & SC Centre Lathe	5,00,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Tube/Tyre Vulcanizing Machine	30,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Injector Testing Set	30,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Externa HDD 2TB	50,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Cassett air conditioners 4500 Cal	40,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Protoble LPG Kit	5,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Handblower Protoble	3,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Air Conditioner 2Ton Capacity	70,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		
	Goods			Bar Tuck Machine	2,00,000		As applicable	State procuremnt rule	Yes	Yes	Gem/ Tender/ Quotation	National						03 Months		

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Goods			Locker for Trainees	1,20,000		As applicable	State procurement rule	Yes	Yes	Gen/ Tender/ Quotation	National					03 Months		
11	Nil	Govt. ITI Palampur	GR02000035	Nil		RA 1		HPFR 2009											
12	Nil	Govt. ITI Paonta Sahib	GR02000029	Nil		RA 1		HPFR 2009											
13	Goods	Govt. ITI Rail	GR02000108	Desktop Computers for Emp. Skill	240000.00	1	Public	state procurement Rules	Yes	No	GeM	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1.5	10-Apr-23	
	Goods			Tools for Machinist Trade	109710.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	10-Jan-23	NA	30-Mar-23	10-Feb-23	1.5	20-Apr-23	
	ICT Infrastructure			Interactive Panel for Steno Hindi trade	250000.00	1	Public	state procurement Rules	Yes	No	GeM	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1 month	10-Apr-23	
	Goods			Tools for TPES Trade	151050.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	10-Jan-23	NA	30-Mar-23	10-Feb-23	1.5	20-Apr-23	
	Goods			Tools for D/Man Civil Trade	66000.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	10-Jan-23	NA	30-Mar-23	10-Feb-23	1.5	20-Apr-23	
	Goods			Personal Computer for D/Man Civil Trade	480000.00	1	Public	state procurement Rules	Yes	No	GeM	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1.5	10-Apr-23	
	Goods			Laptop for D/Man Civil Trade	180000.00	1	Public	state procurement Rules	Yes	No	GeM	National	5-Jan-23	NA	20-Mar-23	10-Feb-23	1.5	10-Apr-23	
	Goods			Server work station D/Man Civil Trade	100000.00	1	Public	state procurement Rules	Yes	No	GeM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Automotive exhaust gas analyser for MMV trade	200000.00	1	Public	state procurement Rules	Yes	No	GeM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Working condition of EV for MMV trade	800000.00	1	Public	state procurement Rules	Yes	No	GeM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Diesel Engine Six cylinder running condition MMV trade	180000.00	1	Public	state procurement Rules	Yes	No	GeM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Cut section of 4/6 cylinder diesel engine MMV trade	700000.00	1	Public	state procurement Rules	Yes	No	GeM	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Tools for MMV Trade	215640.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Tools for Fitter Trade	139550.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	Goods			Tools for Plumber Trade	81800.00	1	Public	state procurement Rules	Yes	No	GeM/RFQ	National	20-Jan-23	NA	20-Mar-23	30-Jan-23	1 month	30-Mar-23	
	ICT Infrastructure			ICT for all trades	500000.00	1	Public	state procurement Rules	Yes	No	GeM	National	10-Jan-23	NA	30-Mar-23	10-Feb-23	1.5	20-Apr-23	
Training		Training of teaching and management staff at Govt/Pvt Institutions, industries	100000.00	1	Public/Nimmi/Private	state procurement Rules	Yes	No	Direct	National	01-Jan-23	NA	30-Jul-23	As and when confirmation received	as per training schedule	20-Aug-23			

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Purchase of books			Purchase of books related to trade, soft skills/employment prospect	600000.00	1	Public	state procurement Rules	Yes	No	Direct/RFQ/ Gem	National	20-Jan-23	NA	30-Mar-23	01-Mar-23	1 month	20-Apr-23	
	Goods			Material for Networking (Prtable Rack, RJ-45 connector, Cat6 cable, 24 Port Switch	50000	RA-1	Online	HPFR-2019, GFR-2015	Yes	No	GeM/E-Tendering	National	01-Apr-22	-	30-May-22	30-May-22	3.0	30-Jun-22	
	Goods			Sanitary Napkin Incinerator	12000	RA-1	Online	HPFR-2019, GFR-2016	Yes	No	GeM/E-Tendering	National	31-Dec-21	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Revolving Chairs	100000	RA-1	Online	HPFR-2019, GFR-2016	Yes	No	GeM/E-Tendering	National	31-Dec-21	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Pin Up Notice Boards	50000	RA-1	Online	HPFR-2019, GFR-2016	Yes	No	GeM/E-Tendering	National	31-Dec-21	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Side Draught Dry Paint BoothOverall Dimensions (mm):	700000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Powder Coating set up with Gun booth & Oven	200000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Green Glass Board	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Cupboard	20000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Apr-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Hammer ball peen With handle 450 grams (1 lb)	240	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Apr-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Hammer ball peen With handle. 220 grams (1/2 lb)	220	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			File half round second cut 150 mm.	240	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Combination Set 300 mm	5000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Vernier caliper 150 mm	9600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Drill twist straight shank 3 mm to 12 mm by 0.5 mm H.S.S.	6400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			File flat bastard 200 mm	2400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Wooden handle forged Soldering Iron copper bit.230V, 250 W, 350 gm	440	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Spanner adjustable 150 mm	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Double ended tubular Box spanner set with Tommy bar.A/F 6-25 mm	1150	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Goods			Wheeler dresser (One for 4 units) Star/Dresser with Holder Length 150 mm, Base 125 mm	450	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Machine vice - Swivel Base 125 mm	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Metal rack 1820 x 1820 x 450 cm	5200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Fire extinguisher (For 4 Units) CO2 type, 4 kg capacity	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Fire buckets with stand	1200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Torque wrench (Standard/Ratchet type) 14 to 68 Nm	18000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Power tools for fastening Capacity 10-18mm	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Different Promie gauges (Plate type SS) - For demonstration Metric	7600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Knurling tool (Diamond, Straight & Diagonal)	2900	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Indexable boring bar with inserts 1" shank	6000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Temperature gauge Range 0 - 150°C	2700	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Dowel pin (straight) Dia. - 1" Length -4" (Mat:Stainless Steel)	1100	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Standard Tap screws M3, M4, M5, M6, M8, M10, M12,M14, M16	2000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Lapping plate Dia. -6" with abbrevives	20000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Drill gauges Letter drill gauge (A to Z) , Number drill gauge (1 to 60)	1400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Cast iron Globe valve (Flanged type) 150NB, Class# 150	3000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			C.I. Sluice Gate Valve (flanged type) 150NB, Class# 150	3600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Stop cock 25NB (2-way, Threaded end)	3600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Slip-on Forged steel Flange 150NB, ANSI-B16.5, Class#150	7200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Pipe threading die with handle Ratchet type Die head of 1/2", 3/4" and 1"	5200	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
14	Goods	IMC Govt. ITI Sainj	GR02000101	Damaged old spur gear to fit 50mm dia. Shaft	500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			V-belt and Flat belt to fit on pulley	1800	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Packing gasket PTFE gasket roll small size	50	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Washer, clutch, keys, jib, cotter & circlip minimum 25mm size, carbon steel	1000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Hollow punch Straight Shank Hollow Punch Sets 5-12mm	1600	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Bearing different types each type of diameter 25mm(min.)	400	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Lifting sling 8mm Nominal Dia. Single leg sling	500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Bearing extractor Universal gear puller 2 or 3 jaws adjustable	1500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Pulley extractor	1500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Trammel 300 mm	4000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Welder cable able to carry 300 Amps. with flexible rubber cover.	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Lugs for cable	350	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Earth clamps.	700	RA-1	RA-1	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Oxy - acetylene gas welding set equipment with hoses, Oxygen & Acetylene cylinders	58000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Gloves (Leather)	300	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Antivirus for Clients/workstations in profile Validity of an year		RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Hacksaw frames fixed type 300 mm	15000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
Goods	Spanner adjustable 150 mm	300	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22				
Goods	Hand Reamer set (Taper pin straight flute) Nominal Dia 6, 8, 10, 12, 16mm	3000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22				
Goods	Machine Reamer parallel (Helical flute) 12 - 16mm set of 5.	2500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22				

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Goods			Bench working. 2400 x 1200 x 900 mm	25000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Gauge plug Single ended 5 to 55 by 5 mm. Setof 11 pcs.	17000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Screw thread micrometer with interchangeable. Pitch 0.5mm for standard.	5000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Adjustable pipe die set BSP cover pipe size 1" or 3/4"	3500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Surface roughness comparison plates N1 - N12 Grade	10000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Digital Vernier caliper 0 - 200 mm L.C. 0.01 mm (Optional)	13500	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			pipe threader machine spool type with stand manually operated up to 35 mm standard	32000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			all geared) with minimum specification Centre height 1000mm	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Lathe pedestal grinding machine with wheels rough and smooth 2 H.P.	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Transformer welding set - continuous current, with all accessories	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Arc welding table (all metal top) with positioner. 1200 X 1200 X 750	22000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Gas welding table with positioner with Fire Bricks 900 X 600 X 750	20000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Online UPS 10KVA	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Online UPS 10KVA	500000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Batteries for UPS	100000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	01-Jan-22	-	15-May-22	30-May-22	3.0	30-May-22	
	Goods			Computer Table	35000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Goods			Machinery and Equipment for Painter Trade	500000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Goods			Machinery and Equipment for Fitter Trade	700000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Goods			Machinery and Equipment for Electrician Trade	400000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Goods			Machinery and Equipment for COPA Trade	300000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost (INR)	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Goods			Books	60000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Goods			Bench Vices	30000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Aug-22	3.0	30-Aug-22	
	Service			Transport Reimbursement	50000	RA-1	Offline	HPFR-2019, GFR-2017	No	No	NA	National	1-Apr-22	-	30-Nov-22	30-Nov-22	3.0	31-Mar-22	
	Goods			Raw Material for all Trades	200000	RA-1	Online	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National	1-Jul-22	-	31-Aug-22	31-Jan-22	3.0	30-Aug-22	
	Goods			Smart Meter	10000	RA-1	Online	HPFR-2019, GFR-2018	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			EV Charger	200000	RA-1	Online	HPFR-2019, GFR-2019	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			EV Charger (home)	150000	RA-1	Online	HPFR-2019, GFR-2020	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Microwave oven	20000	RA-1	Online	HPFR-2019, GFR-2021	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Induction cook top	5000	RA-1	Online	HPFR-2019, GFR-2022	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Room heater Blower	20000	RA-1	Online	HPFR-2019, GFR-2023	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Electric kettle	7000	RA-1	Online	HPFR-2019, GFR-2024	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Steam electric iron	1000	RA-1	Online	HPFR-2019, GFR-2025	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			I5 And I7 computer or latest version	80000	RA-1	Online	HPFR-2019, GFR-2026	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Operator chairs (revolving)	110000	RA-1	Online	HPFR-2019, GFR-2027	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Antivirus	50000	RA-1	Online	HPFR-2019, GFR-2028	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Laptop latest version	110000	RA-1	Online	HPFR-2019, GFR-2029	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Air Conditioner	300000	RA-1	Online	HPFR-2019, GFR-2030	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			FIRE EXTINGUISHER	50000	RA-1	Online	HPFR-2019, GFR-2031	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			COMPUTERS WITH ACCESSORIES	80000	RA-1	Online	HPFR-2019, GFR-2032	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			COMPUTER TABLE	35000	RA-1	Online	HPFR-2019, GFR-2033	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			STUDENTS CHAIR	120000	RA-1	Online	HPFR-2019, GFR-2034	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			PRINTER LARGER/COLOUR/SCANNER	120000	RA-1	Online	HPFR-2019, GFR-2035	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			CAMERA DIGITAL	75000	RA-1	Online	HPFR-2019, GFR-2036	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			LED for CCTV Camera	25000	RA-1	Online	HPFR-2019, GFR-2037	Yes	Yes	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Raw Material and Repair work	150000	RA-1	Online	HPFR-2019, GFR-2038	No	No	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Transport reimbursement to female trainees	50000	RA-1	Online	HPFR-2019, GFR-2039	No	No	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			OJT Expenditures	200000	RA-1	Online	HPFR-2019, GFR-2040	No	No	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	
	Goods			Training of Trainer/ Trainees/ Staff	50000	RA-1	Online	HPFR-2019, GFR-2041	No	No	GeM/E-Tendering	National	31-Mar-23	-	31-Mar-23	31-Mar-23	3.0	31-Mar-23	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIO/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
15	GOODS	GOVT ITI SHAHPUR	GR02000131	Diesel Engine Six cylinder in running condition (Latest Diesel Engine CRDI 4 stroke 6 cylinder, turbo charged engine in running condition (all sensor , wiring, Fuel feed, cooling system and instrument cluster	450000	RA-1	Eprocurement [EPROC]TENDER/ Gem	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER/ Gem	National	05/01/2023	15/01/2022	20/01/2023	20/01/2023	01 Month	28/01/2023	
	GOODS		GR02000131	Electric Machine Trainer (Suitable for Demionstraion of Different types of DC Mschine & AC Machine Single & three fase fitter with friction brake arrangment dynameter instrument power supply unit	350000	RA-1	Eprocurement [EPROC]TENDER/ Gem	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER/ Gem	National	05/01/2023	15/01/2022	20/01/2023	20/01/2023	01 Month	28/01/2023	
	GOODS		GR02000131	CCTV Camera Full Version (With DVR)	300000	R2	Eprocurement [EPROC]TENDER/ Gem	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER/ Gem	National	05/02/2023	15/02/2023	20/02/2023	20/02/2023	01 Month	28/02/2023	
	GOODS		GR02000131	Total Station (Nikkion) DTM	300000	RA-1	Eprocurement [EPROC]TENDER/ Gem	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER/ Gem	National	05/02/2023	15/02/2023	20/02/2023	20/02/2023	01 Month	28/02/2023	
	GOODS		GR02000131	Lithiumion battery 72V 20-30 Ah speed limit 25 KM per hour Range 90 KM per Charge	100000	RA-1	Eprocurement [EPROC]TENDER/ Gem	HPFR-2009 of Govt of HP	yes	yes	Eprocurement [EPROC]TENDER/ Gem	National	05/03/2023	15/03/2023	20/03/2023	20/03/2023	01 Month	28/03/2023	
16	Goods	MCCS, Panchajanya	GR02000007	Power electronics Trainer with at least 6 nos. of applicaion board	150000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			SMD Soldering and Desoldering station	5000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Solar Training Kit	350000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			LED Lighting System with repair of LED light system and accessories	200000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Intractive Pannel	500000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			UPS	20000	RA-1	Public Procurement	HPFR-2019, GFR-2017	Yes	Yes	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Electronics Tables with all accessories	150000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
16	Goods	IMC Govt. ITI Shamsli	GR02000087	Powder coated double seater desk	80000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Podium	300000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Tin Smiths Bench folde 600x1.6mm	20000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Injector testing set hand tesor	9000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Ultrasonic injection cleaning equipment	80,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Brinell Hardness Tester	3,00,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			Desktop computer	7,00,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			UPS	20,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/04/2023	-	01/06/2023	20-1-2023	3.0	20-04-2023	
	Goods			Air Conditioner	60,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
	Goods			TIG Welding Machine	2,00,000	RA-1	Public Procurement	Yes	Yes	GeM/E-Tendering	GeM/E-Tendering	National/Local	01/02/2023	-	01/04/2023	20-01-2023	3.0	20-04-2023	
17	Goods	Govt Industrial Training Institute, Solan	GR02000085	Machinery & Equipments	7046945	RA 1	e Procurement	HPFR 2017, GeM Rule	Yes	Yes	GeM Bidding and GeM Comparision	National	01.02.2023		18.10.2023	21.10.2023	9	21.10.2023	
	Goods			ICT Resources	3122550	RA 1	e Procurement	HPFR 2017, GeM Rule	Yes	Yes	GeM Bidding and GeM Comparision	National	01.02.2023		18.10.2023	21.10.2023	9	21.10.2023	
18	ICT	Govt. Model ITI Nalagarh	GR02000034	Interactive Flat Panels	5.00 Lakhs	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	28-Feb-04	-	30-Apr-22	28-Feb-22	3.0	30-Apr-22	
	M&E			Instrument Display Board	5.00 Lakhs	RA 1	GEM	Yes	Yes	Yes	Bid	National	21-Mar-22	-	5-May-22	21-Mar-22	3.0	5-May-22	
	Furniture			Classroom Desks	0.92 Lakhs	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	26-May-22	-	10-Jul-22	10-Jul-22	3.0	10-Jul-22	
	M&E			Car Washing System	1.49 Lakhs	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	25-May-22	-	9-Jun-22	9-Jun-22	1.0	9-Jun-22	
	Cultural & Sports Activities			Track Suits	1.00 Lakh	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	21-May-22	-	5-Jun-22	5-Jun-22	1.0	5-Jun-22	
	Furniture			Classroom Chairs	1.20 Lakhs	RA 1	GEM	Yes	Yes	Yes	Comparasion	National	21-May-22	-	5-Jul-22	5-Jul-22	2.0	5-Jul-22	
19	Nil	Govt. (W) ITI Nalagarh	GR02000033			RA 1		HPFR 2009	Yes	Yes									
	Equipment			All in one Desktop	1600000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	No	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0	1-Jan-22	
	Equipment			Wi-Fi Router	9000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Laser Printer Monochrome A4 Size	21000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
20	Equipment	Govt Industrial Training Institute, Bilaspur	GR02000028	Network Monochrome Laser Printer A4 Size	29000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Optical Scanner	5000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			External Blue-Ray Writer	20000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Cable crimping tool	3400	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Standalone Hard Disks 54000/72000 RPM	12000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Network Rack	4500	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Standard Screw Driver Set	1000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			MS OFFICE 2021 or Latest Version	80000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Antivirus software - licensed	18200	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Domain Name and Web Hosting/Space	10000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Hand Held Vacuum cleaner	4500	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Pigeon hole cabinet: 25 compartments(4x8Cabinets)	64000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Chair and table for the instructor	50000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Dual Desk or Chair and Tables for Trainees for Class Room	84500	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Computer table laminated top	140000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
	Equipment			Operators chair (mounted on castor wheels, Adjustable height) for the lab	117500	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
Equipment	Printer table	19500	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0					
Equipment	Split type Air conditioners(Hot and Cold)	180000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0					
Equipment	Storage cabinet	9000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANNUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0					

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 characters)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]	[20]
	Equipment			White Board	8000	RA 1	MPROC/Eprocurement	HPFR 2009/GeM	yes	yes	MANUAL	National	1-Nov-22		25-Nov-22	30-Nov-22	3.0		
21	COMPUTER SCREEN (02)	GOVT ITI RAJGARH SIRMOUR	GR02000207	BID THROUGH GeM	70,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/20222	3	30-Jul-22	
	EQUIPMENT TO KYA UPS (EQUIPMENT FURNITURE & PROJECTOR			BID THROUGH GeM	4,00,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/20222	3	30-Jul-22	
	SCREEN CUM WHITE BOARD			BID THROUGH GeM	70,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/20222	3	30-Jul-22	
	PROJECTOR WALLMOUNT (EQUIPMENT FURNITURE & GOODS)			BID THROUGH GeM	10,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	24-Mar-22	NA	13-Jul-22	13/04/20222	3	30-Jul-22	
	INTERACTIVE FLAT PANEL (01)			BID THROUGH GeM	2,00,000	RA-1	EPROC	HPFR AND GeM	YES	YES	GeM BIDDING	NATIONAL	30-Mar-22	NA	30-Jun-22	30-Mar-22	3	30-Jun-22	
	RACKS TO PLACE TOOLS OF ALL TYPES			LIMITED TENDER	2,00,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	8-Mar-22	NA	19-May-22	19-Apr-22	3	30-Jul-22	
	TRAINING OF TEACHING AND MANAGEMENT FACILITIES FOR TRAINEES			LIMITED TENDER	1,00,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	10-Mar-22	NA	29-Mar-22	29-Mar-22	1	31-Mar-22	
				LIMITED TENDER	3,00,000	RA-1	MPROC	HPFR AND GeM	NO	NO	LIMITED TENDER	NATIONAL	1-Jan-22	NA	31-Dec-22	IN PROCESS	12	31-Dec-22	

Annual Procurement Plan may be prepared on the assumption that total budget will be released

Procuring entities shall ensure that procurements are carried out as per Delegation of Financial Powers and within Categories defined as 'Eligible Expenditure' in the Operations Manual
Specifications for goods to be procured shall be as per approved specifications for that trade, approved by the Competent Authority


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training E.P
SUNDERNAGAR

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]- SAMPLE
Monitoring Compliance of Procurement Program Action Plan [Procurement PAP]

Name of State: Himachal Pradesh

S. No.	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 character)	City, District and State of Procuring Entity	PAP 1 : DISCLOSURE OF ANNUAL PROCUREMENT PLANS				PAP 2 : PROCUREMENT COMPLAINT PROTOCOL : DISCLOSURE AND MONITORING			
				Disclosed Annual Procurement Plan [Yes/No]	Is Disclosed Annual Procurement Plan for Program or Technical Assistance [TA]	If Yes, Please Provide year of Annual Procurement Plan	If Yes, Please Provide URL of Website where Annual Procurement Plans have been Disclosed	Disclosed Procurement Complaint Handling Protocol [Yes/No]	If yes, Please Provide Details of URL	If Yes, are Procurement Related Complaints being Tracked and Monitored by SPIU and NPIU [Yes/No]	If Yes, Please Provide URL of Details of Complaints Status/Tracking Monitoring as Available in Public Domain
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]
1	SPIU Himachal Pradesh		Sundernagar, Distt. Mandi, H.P.	Yes	Program	FY22	https://techedu.hp.gov.in/sites/default/files/Combined%20Procurements%20Formats.pdf	Yes	https://techedu.hp.gov.in/sites/default/files/grievance%20Redressal.pdf	Yes	https://techedu.hp.gov.in/sites/default/files/grievance%20Redressal.pdf
2	SAMC		Sundernagar, Distt. Mandi, Himachal Pradesh	Yes	Technical Assistance	FY 23	https://techedu.hp.gov.in/sites/default/files/Combined%20Procurement%20Data.pdf	Yes	https://techedu.hp.gov.in/?q=file/grievance-redressalpdf	No	NIL
3	IMC of Govt ITI bangana	GR02000076	Bangana,Una,H.P	Yes	For Program	2022-23	http://govtitingangana.edu.in/pagedetail/361995/approved-procurement-plan-	Yes	http://govtitingangana.edu.in/Home/grievancelogdeform	At SPIU Level	
4	Govt. ITI Baijnath	GU02000124	Kanga	Yes	Technical Assistance	FY22	http://www.govtitingangana.edu.in/images/-/1751275731procurement%20plan1_compressed.pdf	Yes	http://www.govtitingangana.edu.in/download/1821172096STRIVE_%2	No	-
5	Govt ITI PWD Sundernagar	GR02000033	Sundernagar Mandi Himachal Pradesh	Yes	Program	FY22	http://www.himachaliti.in	No	http://www.himachaliti.in	Yes	http://www.himachaliti.in
6	Govt ITI Bilaspur	GR02000028	Bilaspur HP	Yes	Program	FY22	http://www.itibilaspur.edu.in	Yes	http://www.itibilaspur.edu.in	Yes	http://www.itibilaspur.edu.in
7	IMC of ITI Jawali	GR02000136	Jawali, Kangra HP	No	Nil	Nil	www.sssitijawali.org	Nil	Nil	Nil	Nil
8	Principal, Govt. ITI Jogindernagar	GR02000094	Jogindernagar, Distt. Mandi	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
9	Govt. ITI Jubbal	GR02000107	Jubbal, Distt. Shimla, Himachal Pradesh	Yes	Program	2021-2022	https://www.itijubbalhp.org/uploads/grievance_redressal_committee.pdf	Yes	https://www.itijubbalhp.org/uploads/grievance_redressal_committee.pdf	Yes	https://www.itijubbalhp.org/uploads/grievance_redressal_committee.pdf
10	IMC, Govt. ITI Kullu	GR02000031	KULLU	YES	Program	FY 22-23	https://itikullu.in/strive/	No	...	Yes	...
11	Government ITI (Grade-A) Mandi	GR02000025	Mandi, Mandi, Himachal Pradesh	Yes	Program	2022-2023	iti.mandi.org	Yes	http://itimandi.org/manifesto/news/strive-procurement-plan/		
12	Govt. ITI Palampur	GR02000035	Palampur, Kangra Himachal Pradesh	Yes	Program	2021-22	www.palampuriti.org	Yes	www.palampuriti.org	Yes	

S. No.	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	NCVT MIS code in case of ITI (10 character)	City, District and State of Procuring Entity	Disclosed Annual Procurement Plan [Yes/No]	Is Disclosed Annual Procurement Plan for Program or Technical Assistance [TA]	If Yes, Please Provide year of Annual Procurement Plan	If Yes, Please Provide URL of Website where Annual Procurement Plans have been Disclosed	Disclosed Procurement Complaint Handling Protocol [Yes/No]	If yes, Please Provide Details of URL	If Yes, are Procurement Related Complaints being Tracked and Monitored by SPIU and NPIU [Yes/No]	If Yes, Please Provide URL of Details of Complaints Status/Tracking Monitoring as Available in Public Domain
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]
13	Govt. ITI Paonta Sahib	GR02000029	Paonta Sahib, Distt. Sirmour	Yes	Technical Assistance	FY 21			Nil		
14	IMC of Govt. ITI Rail	GR02000108	Govt. ITI Rail, Distt. Hamirpur (HP)	Yes	For Program	2021-22	http://itirail.in/assets/uploads/file-101.pdf	Yes	http://itirail.in/assets/uploads/file-113.pdf	At SPIU Level	Nil
15	IMC Govt. ITI Sainj.	GR0200101	VPO & Tehsil Sainj, Distt. Kullu HP	Yes	Technical Assistance	FY 23	http://itisainj.in/procurement-plan/	Yes	http://itisainj.in/grievance-redressal/	yes	NA
16	GOVT ITI SHAHPUR	GR02000131	KANGRA SHAHPUR , HP	Yes	Program	FY 21	http://www.itishahpur.org/Procurement%20Plan.pdf	Yes	http://www.itishahpur.org/page27.html		
17	IMC GOVT. ITI SHAMSHI	GR02000087	Kullu (H.P)	Yes	Both	FY 23	http://www.himachaliti.in/shamshiiti	Yes	http://www.himachaliti.in/shamshiiti	No	Nil
18	Govt Industrial Training Institute, Solan	GR02000085	Solan, Himachal Pradesh	Yes	Technical Assistance	FY 2022-23	http://itisolan.org.in/sites/default/files/up_files/Procurement%20%20Plan%20Strive.pdf#overlay-	Yes	http://www.itisolan.org.in/contact	Yes	itisolan59@gmail.com
19	Govt. Model ITI Nalagarh	GR02000034	Nalagarh, District Solan (H.P)	Yes	Program	FY 22-23	http://www.himachaliti.org/nalagarhiti/	Yes	http://www.himachaliti.org/nalagarhiti/		http://www.himachaliti.org/nalagarhiti/
20	Govt. ITI Rajgarh	GR02000207	Rajgarh, Distt. Sirmour	Yes	Program	FY22	http://www.himachaliti.in/Uploadimages/StriveSchemesTenderNotice/209_Adohe_Scan_06_Jul_202	Yes	http://www.himachaliti.in/Uploadimages/StriveSchemesTenderNotice/209_Adohe_Scan_06_Jul_202	No	NA
21	Govt. (W) ITI Nalagarh	GR02000033	Nalagarh, Distt. Solan	Yes	Program	FY22			Nil		

Annual Procurement Plan may be prepared on the assumption that total budget will be released

NOTES :

Procuring entities shall ensure that procurements are carried out as per Delegation of Financial Powers and within Categories defined as 'Eligible Expenditure' in the Operations Manual Specifications for goods to be procured shall be as per approved specifications for that trade, approved by the Competent Authority


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training N.P
SUNDBA-NAGAR

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS [STRIVE]

State: Himachal Pradesh																																											
Sl. No.	Full Name of Procuring Entity (SPIO/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 character)	Procurement Training Received Before Initiating Procurement (Yes/No)	If Column C is Yes, kindly provide the below details			Procurement Complaint Protocol Available in Public Domain [Yes/No]	If Yes, Kindly Provide details/URL, etc.	Prepared Procurement Plan (Yes/No)	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain [Yes/No]	If Yes, Kindly Provide Details of Publication of Procurement Plan, including URL	Procurement Package Number	Procurement Category [Goods/Work/Consultancy/Non-Consulting Services]	Estimated Cost [INR]	Eprocurement [EPROC] or Manual Procurement [MPROC]	If EPROC, Kindly provide URL	Market Approach [National/International]	Open Tender/Quotation/GEM/Direct Contract	Tender Floating Date/Invitation sent	Justification for Direct Selection, if done	Supplier/ Contractor Name with City	*Eligible as per STRIVE Program	LOA/ Contract Date	Contract Amount [INR]	Contract Amount [Eq US\$] [1 US\$=INR75]	Contract Completion Date	Contract Awards details disclosed (Y/N)	If Yes, Kindly Provide details/URL, etc.	Status on Date [% Physical Progress and % Financial Progress]	Complaint recd, if any [Yes/No]	Remarks											
				who received	who provided	number trained																																					
1	SPIO		Yes	2	1	2	Yes	https://techedu.hp.gov.in/7q=stnrv	Yes	HPFR2009	Yes	https://techedu.hp.gov.in/7q=stnrv		Consultancy Service	116000	MPROC		National	Direct Contract	10-Nov-22	NL	Sh. Paranjoti Singh Thakur	Yes	14-Nov-22	1,16,000	1546.67	14-Nov-22	No		100.00%	No	Staff Salary											
			Yes	2	1	2	Yes	https://techedu.hp.gov.in/7q=stnrv	Yes	HPFR2009	Yes	https://techedu.hp.gov.in/7q=stnrv		Consultancy Service	115000	MPROC		National	Direct Contract	31-Dec-22	NL	HPSEDC, SHIMLA	Yes	31-Dec-22	1,15,000	1533.33	31-Dec-22	No		100.00%	No	Staff Salary											
2	SAMC		Yes	2	1	2	Yes	https://techedu.hp.gov.in/7q=stnrv	Yes	HPFR2009	Yes	https://techedu.hp.gov.in/7q=stnrv		Consultancy Service	119347	MPROC		National	Direct Contract	31-Oct-22	NL	HPSEDC, SHIMLA	Yes	30-Oct-22	1,19,347	1591.29	31-Oct-22	No		100.00%	No	Staff Salary											
			Yes	2	1	2	Yes	https://techedu.hp.gov.in/7q=stnrv	Yes	HPFR2009	Yes	https://techedu.hp.gov.in/7q=stnrv		Computer	787808	MPROC		National	GEM	24-Dec-22	NL	SYNSO IT SOLUTIONS PRIVATE LIMITED, UTTAR PRADESH	Yes	24-Dec-22	7,87,808	10504.11	24-Dec-22	No		100.00%	No	Computer Purchase											
			Yes	2	1	2	Yes	https://techedu.hp.gov.in/7q=stnrv	Yes	HPFR2009	Yes	https://techedu.hp.gov.in/7q=stnrv		Consultancy Service	102234	MPROC		National	Direct Contract	30-Dec-22	NL	HPSEDC, SHIMLA	Yes	30-Dec-22	1,02,234	1363.12	30-Dec-22	No		100.00%	No	Staff Salary											
																								0.00																			

NOTE 1 For Column V titled "Eligible as per STRIVE Program (Y/N)" - Firms on Bank's list of Ineligible Firms and Individuals are not eligible for award of Contract under STRIVE

NOTE 2 Please confirm thresholds of procurement as per Para 4.2.1 on Page 104 of Operational Manual have been adhered to. In case of exception kindly provide details of exceptions in the table below.

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS [STRIVE] FOR EXCEPTIONS AS AT NOTE 2																																											
Sl. No.	Full Name of Procuring Entity (SPIO/ITI/SAMC/IC)	NCVT MIS code in case of ITI (10 character)	Procurement Training Received Before Initiating Procurement (Yes/No)	If Column C is Yes, kindly provide the below details			Procurement Complaint Protocol Available in Public Domain [Yes/No]	If Yes, Kindly Provide details/URL, etc.	Prepared Procurement Plan (Yes/No)	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain [Yes/No]	If Yes, Kindly Provide Details of Publication of Procurement Plan, including URL	Procurement Package Number	Procurement Category [Goods/Work/Consultancy/Non-Consulting Services]	Estimated Cost [INR]	Eprocurement [EPROC] or Manual Procurement [MPROC]	If EPROC, Kindly provide URL	Market Approach [National/International]	Open Tender/Quotation/GEM/Direct Contract	Tender Floating Date/Invitation sent	Justification for Direct Selection, if done	Supplier/ Contractor Name with City	*Eligible as per STRIVE Program	LOA/ Contract Date	Contract Amount [INR]	Contract Amount [Eq US\$] [1 US\$=INR75]	Contract Completion Date	Contract Awards details disclosed (Y/N)	If Yes, Kindly Provide details/URL, etc.	Status on Date [% Physical Progress and % Financial Progress]	Complaint recd, if any [Yes/No]	Remarks											
				who received	who provided	number trained																																					
1																																											
2																																											
3																																											
4																																											
5																																											
																								0.00																			


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training
SUNDER NAGAR

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS [STRIVE]

State: Himachal Pradesh																																				
Sl. No.	Full Name of Procuring Entity (SPU/ ITI/ SMAC/ IC)	NCVT MIS code in case of ITI (DD character)	Procurement Training Received Before Initiating Procurement [Yes/No]	If Column C is Yes, kindly provide the below details			Procurement Complaint Protocol Available in Public Domain [Yes/No]	If Yes, Kindly Provide details/URL, etc.	Prepared Procurement Plan [Yes/No]	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain [Yes/No]	If Yes, Kindly Provide Details of Publication of Procurement Plan, including URL	Procurement Package Number	Procurement Category [Goods/Work/Consultancy/Non-Consulting Services]	Estimated Cost [INR]	Eprocurement [EPROC] or Manual Procurement [MPROC]	If EPROC, Kindly provide URL	Market Approach [National/International]	Open Tender/Quotations/GE M/Direct Contract	Tender Floating Date/Invitation sent	Justification for Direct Selection, if done	Supplier/ Contractor Name with City	*Eligible as per STRIVE Program	LOA/ Contract Date	Contract Amount [INR]	Contract Amount [Eq US\$] (1 US\$=INR75)	Contract Completion Date	Contract Awards details disclosed (Y/N)	If Yes, Kindly Provide details/URL, etc.	Status on Date [% Physical Progress and % Financial Progress]	Complaint recd. if any [Yes/No]	Remarks				
				who received	who provided	number trained																														
1	Govt. ITI Bangana	GR02000076	Yes	1	1	2	Yes	http://govtibangana.edu.in/Home/grievance%20form	Yes	HPFR 2009	Yes	http://govtibangana.edu.in/pogedeta/361995/Approved-procurement-plan	2.00	Furniture	40000	EPROC	NA	National	GEM	14-Oct-22	NA	Central tool room extension centre Nibokheri	Yes	14-Oct-22	34,000	453.33	28-Oct-22	Yes	http://govtibangana.edu.in/download/015398/download	P-100 F-100	No					
2	Govt. ITI Baijnath	GU02000124	Yes	2	1	2	Yes	http://www.govtibaijnath.in/download/1821122068STRIVE%20committee.pdf	Yes	HPFR 2009	Yes	http://www.govtibaijnath.in/images/1751275731procurement%20plan%20approved.pdf	FT/IN/STORE/2022-173 dated 06/07/2022	Goods	107322	Manual Procurement [MPROC]		National	Quotations	30/06/2022		Panjoila Enterprises, Dhamaeta Road Jassur Distt. Kangra	Yes	7-Jun-22	1,07,322	1430.96	19/07/2022	-	-	100.00%	No					
			Yes	2	1	2	Yes	http://www.govtibaijnath.in/download/1821122068STRIVE%20committee.pdf	Yes	HPFR 2009	Yes	http://www.govtibaijnath.in/images/1751275731procurement%20plan%20approved.pdf	GEM/2022/W/2114014 dated 18/04/2022	Goods	750000	Eprocurement [EPROC]	www.Gem.gov.	National	GEM	4-May-22		Sparkline Welders Mumbai	Yes	GEMC-311687732-838272 dated 04-04-2022	7,50,000	10000.00	16/07/2022	-	-	100.00%	NO					
3	Govt ITI PWD Sundernagar	GR02000033	Yes	2	1	2	Yes		Yes	HPFR 2009																										
4	GOVT ITI BILASPUR	GR02000028	Yes	2	1	2	Yes	http://www.itihsaspur.edu.in/	Yes	HPFR-2009	Yes	http://www.itihsaspur.edu.in/	38.00	Computer	980000	MPROC	https://mkp/gem.gov.in/market	National	Open Tender	16-Sep-22	As per Specification	M/S Timpatti Engineers Gurgaon	Yes	30-Sep-22	9,80,000	13066.67	22-Nov-22	Yes	http://www.itihsaspur.edu.in/	100.00%	No					
			Yes	2	1	2	Yes	http://www.itihsaspur.edu.in/	Yes	HPFR-2009	Yes	http://www.itihsaspur.edu.in/	40.00	M&E	391396	EPROC	https://mkp/gem.gov.in/market	National	GEM	29-Aug-22	As per Specification	M/S Imotech Concepts Private Limited	Yes	29-Aug-22	3,91,396	5218.61	18-Oct-22	Yes	http://www.itihsaspur.edu.in/	100.00%	No					
			Yes	2	1	2	Yes	http://www.itihsaspur.edu.in/	Yes	HPFR-2009	Yes	http://www.itihsaspur.edu.in/	39.00	M&E	179240	MPROC	https://mkp/gem.gov.in/market	National	Open Tender	17-Sep-22	As per Specification	M/S Vashnavi Sales Corporation	Yes	21-Sep-22	1,79,240	2389.87	11-Oct-22	Yes	http://www.itihsaspur.edu.in/	100.00%	No					
5	IMC of ITI Jawali	GR02000136	Yes	2	1	2	yes	www.ssdijawali.org	no	HPFR-2009	Yes	www.ssdijawali.org	nil	nil																						
6	Principal Govt. ITI Joidenagar	GR02000094	Yes	1	1	1	NA	NA	NA	HPFR-2009	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	
7	Govt. ITI Jubbal	GR02000107	Yes	3	2	2	Yes	https://www.ajibbhalp.org/uploads/grievance_redressal_committee.pdf	Yes	HPFR-2009	Yes	https://www.ajibbhalp.org/uploads/grievance_redressal_committee.pdf	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	N/A	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	https://www.ajibbhalp.org/uploads/grievance_redressal_committee.pdf	
8	IMC GOVT ITI KULLU DISTT KULLU	GR02000031	Yes	1	1	2	No	N/A	YES	HPFR2009, GFR2017	YES	https://itkulu.in/ur/	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL		
9	Govt. ITI Mandi	GR02000025	Yes	1	1	1	Yes	iti.mandi.ac.in	yes	HPFR-2009	yes	iti.mandi.ac.in	NIL																							
10	Govt. ITI Palampur	GR02000035	Yes	1	2	12	Yes	www.palampuriti.org	Yes	HPFR 2009	Yes	www.palampuriti.org	Nil																							
11	IMC Govt. ITI Sainj, Distt. Kullu (HP)	GR02000101	Yes	2	2	2	Yes	http://itainj.in/grievance_redressal	Yes	HPFR2009, GFR 2017	Yes	http://itainj.in/grievance_redressal	Nil	NA	0	NA	NA	National	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	NA	
12	GOVT ITI SHANPUR DISTT KANGRA H.P	GR020000131	YES	1	1	1	YES	http://www.itihsanpur.org/Grievance%20committee.pdf	YES	HPFR-2009	YES	http://www.itihsanpur.org/Grievance%20committee.pdf	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	Nil	
13	IMC GOVT. ITI SHAMSHI DIST. KULLU (H.P)	GR02000087	Yes	2	1	2	Yes	http://www.himachalshamshi.org	Yes	HPFR2009, GFR 2017	Yes	http://www.himachalshamshi.org	Nil	Nil	1	EPROC	NA	nil	nil	nil	NA	nil	nil	nil	nil	nil	nil	nil	nil	nil	nil	nil	nil	nil	nil	
14	Govt. Model ITI Nalgarh	GR02000034	Yes	1	2	2	Yes	http://www.himachalnagarhiti.org	Yes	HPFR 2009		http://www.himachalnagarhiti.org	Goods	5	Eproc	http://www.himachalnagarhiti.org	National	GeM	24.02.2022	As per specification																
15	Govt. ITI Solan	GR02000085	Yes	2	1	2	Yes		Yes	HPFR-2009		Nil																								
16	Govt. (W) ITI Nalgarh	GR02000033	Yes	2	1	2	Yes		Yes	HPFR-2009		Nil																								
17	Govt. ITI Rail	GR020000108	Yes	2	1	2	Yes		Yes	HPFR-2009		Nil																								
18	Govt. ITI Paonta Sahib	GR02000029	Yes	2	1	2	Yes		Yes	HPFR-2009		Nil																								
19	Govt. ITI Raigarh	GR02000207	Yes	2	1	2	Yes	http://www.himachalraigarhiti.org/grievance.aspx?formID=43	Yes	HPFR 2009		http://www.himachalraigarhiti.org/grievance.aspx?formID=43																								
20																																				
21																																				
22																																				
23																																				
24																																				

NOTE 1 For Column V titled "Eligible as per STRIVE Program (Y/N) - Firms on Bank's list of Ineligible Firms and Individuals are not eligible for award of Contract under STRIVE.

NOTE 2 Please confirm thresholds of procurement as per Para 4.51 to Para 4.54 of Operational Manual have been adhered to. In case of exception kindly provide details of exceptions in the table below.

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS [STRIVE] FOR EXCEPTIONS AS AT NOTE 2

Sl. No.	Full Name of Procuring Entity (SPU/ ITI/ SMAC/ IC)	NCVT MIS code in case of ITI (DD character)	Procurement Training Received Before Initiating Procurement [Yes/No]	If Column C is Yes, kindly provide the below details			Procurement Complaint Protocol Available in Public Domain [Yes/No]	If Yes, Kindly Provide details/URL, etc.	Prepared Procurement Plan [Yes/No]	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain [Yes/No]	If Yes, Kindly Provide Details of Publication of Procurement Plan, including URL	Procurement Package Number	Procurement Category [Goods/Work/Consultancy/Non-Consulting Services]	Estimated Cost [INR]	Eprocurement [EPROC] or Manual Procurement [MPROC]	If EPROC, Kindly provide URL	Market Approach [National/International]	Open Tender/Quotations/GE M/Direct Contract	Tender Floating Date/Invitation sent	Justification for Direct Selection, if done	Supplier/ Contractor Name with City	*Eligible as per STRIVE Program	LOA/ Contract Date	Contract Amount [INR]	Contract Amount [Eq US\$] (1 US\$=INR75)	Contract Completion Date	Contract Awards details disclosed (Y/N)	If Yes, Kindly Provide details/URL, etc.	Status on Date [% Physical Progress and % Financial Progress]	Complaint recd. if any [Yes/No]	Remarks				
				who received	who provided	number trained																														
1																																				
2																																				
3																																				
4																																				
5																																				
6																																				
7																																				
8																																				


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training
SUNDEENAGAR

Annexure-1 : Only SPIU details to be filled in this file
State Procurement Activities Data Sheet under STRIVE

Table 1: Contracts awarded under the Program component :

(Enter dates for EOI issuance and Contract Effectiveness. This will help to identify any delays in the procurement cycle and address the challenges.)

S.No.	Name of Procuring Entity	Results Area of Program	Description of Contract	Method of Procurement/Selection	Date of EOI/IFB Issuance	Date of Contract Signature	Date of Contract Effectiveness	Value of Contract [INR]
1	SPIU	RA 2	Direct Contract	MPROC	31-Dec-22	31-Dec-22	31-Dec-22	1,15,000
		RA 2	Direct Contract	MPROC	10-Nov-22	14-Nov-22	14-Nov-22	1,16,000
2	SAMC	RA 4	Direct Contract	MPROC	30-Oct-22	31-Oct-22	31-Oct-22	1,19,347
		RA 4	GeM	EPROC	24-Dec-22	24-Dec-22	24-Dec-22	7,87,808
		RA 4	Direct Contract	MPROC	30-Dec-22	30-Dec-22	30-Dec-22	1,02,234

Table 2: Status of items presently under procurement for the Program component (If any)

(Enter all dates that are applicable)

S.No.	Name of Procuring Entity	Results Area of Program	Description of Procurement	Method of Procurement/Selection	Estimated Cost [INR]	Date of EOI/IFB Issuance	Date of RFP issuance	Date of technical proposal opening	Date of financial proposal opening	Date of contract award decision	Duration of Contract [Months]
1	SPIU	RA-2	Multi Functions Machine	GeM/E-tender	2,50,000	15-Jul-22	30-Jul-22	10-Aug-22	15-Sep-22	31.01.23	5
2	SAMC	RA 4				Nil					
2											
3											
4											
			(Add as many rows as required)								

Table 3: Implementing agency (IA) wise status update regarding publishing of procurement plans (PP) along with URL of the web page where it is published.

S.No.	Name of Procuring Entity	Results Area of Program	PP published? (Yes/ No)	URL of published PP	CAN Published [Yes/No]	URL of published CAN
1						
2						
3						
			(Add as many rows as required)			

NOTE 1 : [Firms on Bank's list of Ineligible Firms and Individuals are not eligible for award of Contract under STRIVE](#)

NOTE 2 : [The program excludes procurement activities above a certain threshold specified in Para 4.2.1 on Page 104 of the Operations Manual](#)


Deputy Director (Training)
Directorate of Tech. Edu.
Vocational & Industrial Training Dept.
SUNDBAR NAGAR

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS (STRIVE)-BIRMANI																														
Note: Nil/Not Applicable																														
Sl. No.	Full Name of Procuring Entity (MPU/ITU/SAMC/IC)	Procurement Training Received Before Initiating Procurement (Yes/No)	If Column C-1 Yes, kindly provide the below details:			Procurement Complaints Available in Public Domain	If Yes, kindly provide details/URL, etc.	Approved Procurement Plan (Yes/No)	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain	If Yes, kindly provide Details of Publication of Procurement Plan	Procurement Plan No.	Procurement Category	Estimated Cost (INR)	ESPROC or MRODC or Manual Procurement	If ESPROC, kindly provide URL	Market Approach (National/International)	Open Tender/Quotation/GEEM/Direct Contract	Tender Opening Date/Invitation Date	Notification for Direct Selection, if any	Supplier/Contractor Name with City	Eligible as per STRIVE Program	LOA/Contract Date	Contract Amount (INR)	Contract Completion Date	Contract Awarded/Not awarded (Y/N)	If Yes, kindly provide details (BL, etc)	Status on Physical Progress (Yes/No)	Compliance met, if any (Yes/No)	Remarks
1	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	4000	M/PROC	N/A	National	Direct Contract	10-Oct-22		Ajay Kumar	Yes	10-Oct-22	4000	53.33	15-Oct-22	No	N/A	100.00%	Yes	
2	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	4158	M/PROC	N/A	National	Direct Contract	10-Oct-22		Ajay Kumar	Yes	10-Oct-22	4158	55.44	15-Oct-22	No	N/A	100.00%	Yes	
3	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Training	7600	M/PROC	N/A	National	Direct Contract	10-Oct-22		Arvind Kumar	Yes	10-Oct-22	7600	101.33	15-Oct-22	No	N/A	100.00%	Yes	
4	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	11500	M/PROC	N/A	National	Direct Contract	10-Oct-22		Arvind Kumar	Yes	10-Oct-22	11500	153.33	15-Oct-22	No	N/A	100.00%	Yes	
5	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	10500	M/PROC	N/A	National	Direct Contract	10-Oct-22		Manish Sharma	Yes	10-Oct-22	10500	140.00	15-Oct-22	No	N/A	100.00%	Yes	
6	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	10500	M/PROC	N/A	National	Direct Contract	10-Oct-22		Mohd. Swarnam	Yes	10-Oct-22	10500	140.00	15-Oct-22	No	N/A	100.00%	Yes	
7	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	15000	M/PROC	N/A	National	Direct Contract	10-Oct-22		Rahul Sharma	Yes	10-Oct-22	15000	200.00	15-Oct-22	No	N/A	100.00%	Yes	
8	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	5335	M/PROC	N/A	National	Direct Contract	10-Oct-22		Rahul Sharma	Yes	10-Oct-22	5335	71.13	15-Oct-22	No	N/A	100.00%	Yes	
9	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	6000	M/PROC	N/A	National	Direct Contract	10-Oct-22		Vishal Singh	Yes	10-Oct-22	6000	80.00	15-Oct-22	No	N/A	100.00%	Yes	
10	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	4000	M/PROC	N/A	National	Direct Contract	28-Oct-22		Ajay Kumar	Yes	28-Oct-22	4000	53.33	7-Nov-22	No	N/A	100.00%	Yes	
11	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	2453	M/PROC	N/A	National	Direct Contract	28-Oct-22		Ajay Kumar	Yes	28-Oct-22	2453	32.71	7-Nov-22	No	N/A	100.00%	Yes	
12	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Training	3375	M/PROC	N/A	National	Direct Contract	28-Oct-22		Arvind Kumar	Yes	28-Oct-22	3375	45.00	7-Nov-22	No	N/A	100.00%	Yes	
13	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	10500	M/PROC	N/A	National	Direct Contract	28-Oct-22		Manish Sharma	Yes	28-Oct-22	10500	140.00	7-Nov-22	No	N/A	100.00%	Yes	
14	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	10500	M/PROC	N/A	National	Direct Contract	28-Oct-22		Mohd. Swarnam	Yes	28-Oct-22	10500	140.00	7-Nov-22	No	N/A	100.00%	Yes	
15	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	15000	M/PROC	N/A	National	Direct Contract	28-Oct-22		Rahul Sharma	Yes	28-Oct-22	15000	200.00	7-Nov-22	No	N/A	100.00%	Yes	
16	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	3938	M/PROC	N/A	National	Direct Contract	28-Oct-22		Rahul Sharma	Yes	28-Oct-22	3938	52.51	7-Nov-22	No	N/A	100.00%	Yes	
17	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	Yes	No	No	Consultancy Service	6000	M/PROC	N/A	National	Direct Contract	28-Oct-22		Vishal Singh	Yes	28-Oct-22	6000	80.00	7-Nov-22	No	N/A	100.00%	Yes	

NOTE: 1. For details of the above list of ES/PROC/Manual Procurement, kindly refer to the list of agencies and their respective websites. 2. For details of the above list of ES/PROC/Manual Procurement, kindly refer to the list of agencies and their respective websites.

FORMAT FOR SUBMISSION OF PROCUREMENT DETAILS (STRIVE) FOR EXCEPTIONS AS AT NOTE 2																														
Sl. No.	Full Name of Procuring Entity (MPU/ITU/SAMC/IC)	Procurement Training Received Before Initiating Procurement (Yes/No)	If Column C-1 Yes, kindly provide the below details:			Procurement Complaints Available in Public Domain	If Yes, kindly provide details/URL, etc.	Approved Procurement Plan (Yes/No)	Applicable Procurement Rules	Disclosed Procurement Plan in Public Domain	If Yes, kindly provide Details of Publication of Procurement Plan	Procurement Plan No.	Procurement Category	Estimated Cost (INR)	ESPROC or MRODC or Manual Procurement	If ESPROC, kindly provide URL	Market Approach (National/International)	Open Tender/Quotation/GEEM/Direct Contract	Tender Opening Date/Invitation Date	Notification for Direct Selection, if any	Supplier/Contractor Name with City	Eligible as per STRIVE Program	LOA/Contract Date	Contract Amount (INR)	Contract Completion Date	Contract Awarded/Not awarded (Y/N)	If Yes, kindly provide details (BL, etc)	Status on Physical Progress (Yes/No)	Compliance met, if any (Yes/No)	Remarks
1	Baddi Barotiwala Nalagarh Industries Association (Barnmani Baddi)	No	No	No	No	No	N/A	Yes	CFR 2017	No																				


 Jaideep Aggarwal
 Nodal Officer
 BBN Industries Association
 (Industry Cluster-STRIVE)

SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]


Monitoring Compliance of Procurement Program Action Plan [Procurement PAP]

Name of State: Himachal Pradesh

S. No.	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	City, District and State of Procuring Entity	PAP 1 : DISCLOSURE OF ANNUAL PROCUREMENT PLANS				PAP 2 : PROCUREMENT COMPLAINT PROTOCOL : DISCLOSURE AND MONITORING			
			Disclosed Annual Procurement Plan [Yes/No]	Is Disclosed Annual Procurement Plan for Program or Technical Assitance [TA]	If Yes, Please Provide year of Annual Procurement Plan	If Yes, Please Provide URL of Website where Annual Procurement Plans have been Disclosed	Disclosed Procurement Complaint Handling Protocol [Yes/No]	If yes, Pease Provide Details of URL	If Yes, are Procurement Related Complaints being Tracked and Monitored by SPIU/SAMC and NPIU [Yes/No]	If Yes, Please Provide URL of Details of Complaints Status/Tracking Monitoring as Available in Public Domain
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]
1	Baddi Barotiwala Nalagarh Industries Association Jharmajri Baddi	Solan	No	Program	FY22	NA	No	NA	No	NA

Annual Procurement Plan may be prepared on the assumption that total budget will be released

NOTES : *Procuring entities shall ensure that procurements are carried out as per Delegation of Financial Powers and within Categories defined as 'Eligible Expenditure' in the Operations Manual Specifications for goods to be procured shall be as per approved specifications for that trade, approved by the Competent Authority*


 Jaideep Aggarwal
 Nodal Officer
 BBN Industries Association
 (Industry Cluster-STRIVE)



SKILLS STRENGTHENING FOR INDUSTRIAL VALUE ENHANCEMENT [STRIVE]

FORMAT FOR REPORTING AND DISCLOSING PROCUREMENT-RELATED COMPLAINTS

Report Compiled By : 23.12.2022

Date of Report : 23.12.2022

S. No.	Complaint Tracking Number	Name of Procuring Entity (SPIU/ ITI/ IC/ SAMC)	Category of Procurement	Method of Procurement	Tender ID/Procurement Package Number/Procurement File Number	Name of Complainant, including Name of Firm	Nature of Complaint	Complaint Received Date	Initial Response Date	Complaint Closing Date	Status of Complaint	Time Take for Resolution [Days]	Remarks [If Any]
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]
1		Baddi Barotiwala Nalagarh Industries Association Jharmajri Baddi		M proc	-	-	-	-	-	-	-	-	-


Jaideep Aggarwal
Nodal Officer
BBN Industries Association
(Industry Cluster-STRIVE)



Format for submission of Indicative Annual procurement plan [STRIVE]

Name of State : Himachal Pradesh

Annual Procurement Plan for Financial Year : 22-23

Date of Approval of Annual Procurement Plan :01/04/2022


Approved By/Name of Approving Authority : SAMC

S. No.	Procurement Category	Full Name of Procuring Entity (SPIU/ ITI/ SAMC/ IC)	Name/Description of Procurement/Selection	Estimated Cost [INR]	Results Area	Procurement Mode	Applicable Procurement Rules	Use of GEM [Yes/No]	Use of eProcurement [Yes/No]	Procurement Method	Market Approach [National/ International]	Proposed Procurement Start Date	Pre-bid Conference Date [if any]	Proposed Procurement End Date	Tentative Contract Award Date	Tentative Contract Duration [Months]	Tentative Completion Date	Remarks
[1]	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]	[14]	[15]	[16]	[17]	[18]	[19]
1	Goods	Baddi Barotiwala Nalagarh Indus	Incremental Operating costs: Transport for apprentices	2,598	RA 4	Mproc	GFR2007	No	No	MROC	National	1-Dec-22		15-Dec-22	25-Nov-22	1.0	31-Dec-22	

Annual Procurement Plan may be prepared on the assumption that total budget will be released

Procuring entities shall ensure that procurements are carried out as per Delegation of Financial Powers and within Categories defined as 'Eligible Expenditure' in the Operations Manual

Specifications for goods to be procured shall be as per approved specifications for that trade, approved by the Competent Authority


Jaideep Aggarwal
Nodal Officer
BBN Industries Association
(Industry Cluster-STRIVE)

